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SECTION 1 GENERAL INFORMATION

1.1 Introduction

The Washington State Department of Transportation (“WSDOT”) will use a two-phase process
to select a design-build contractor (“Design-Builder”) to deliver the 1-405, SR 520 to SR 522
Stage 1 Design-Build Project as described in the Contract Documents (the “Project”). During
the first phase of the procurement, WSDOT determined the shortlist for the Project based on
Statements of Qualifications (*SOQs”) it received in response to WSDOT’s Request for
Qualifications dated October 18, 2004 (“RFQ”). This Request For Proposals (“RFP”) is issued
as part of the second phase of the procurement.

WSDOT hereby invites those SOQ submitters who have been advised that they are on the
shortlist (“Proposers”) to submit competitive sealed proposals (“Proposals™) for design and
construction of the Project as more specifically described in this RFP. WSDOT will award the
contract for the Project (if at all) to the responsive and responsible Proposer offering a Proposal
that meets the standards established by WSDOT and that is determined by WSDOT to provide
the best value to WSDOT. The process for determining best value includes a review of the pass-
fail requirements, the quality of the Proposer’s Technical Proposal, and Proposer’s Price
Proposal. WSDOT will accept Proposals only from shortlisted Proposers.

The RFP Documents consist of these Instructions to Proposers (“ITP”), the Form of Design-
Build Contract that will be conformed to include information based on the successful Proposer’s
Proposal and signed by WSDOT and the Design-Builder and certain other documents as
identified in Appendix A to this RFP.

1.2 Definitions

Capitalized terms used in these Instructions not otherwise defined herein shall have the meanings
set forth in the General Provisions included in the RFP.

1.3 Scope of Work

The Work includes the provision of all services, labor, material and equipment necessary to
design and build the Project in accordance with the Contract Documents.

Proposers are advised that the RFP was developed to organize and consolidate the specifications and
design and construction criteria for all Project components. However, the technical requirements do
not specifically describe every detail of the work required. It is each Proposer’s responsibility to
review all pertinent Project requirements and criteria, as contained in the entirety of the RFP and the
selected Design Builder must perform its obligations in accordance with these Contract requirements.
The Design-Builder shall not rely on the physical description contained in the Contract
Documents to identify ALL Project components. The Design-Builder shall determine the full
scope of the Project through thorough examination of the RFP, the Project Site, and any
reasonable inferences to be gathered therefrom.

1.3.1 Basic Configuration

The Basic Configuration is defined in Section 1-01.3(1) of Chapter 1, the General Provisions of

the RFP. The Proposal must be consistent with the Basic Configuration, subject only to such
DRAFT REP INSTRUCTIONS TO PROPOSERS
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changes as may have been approved by WSDOT in accordance with the ATC process described
herein.

1.3.2 Conceptual Plans and Reference Documents

The Reference Documents contained in the RFP (including those portions of the Conceptual
Design that do not establish the Basic Configuration elements) are provided for informational
purposes to assist the Proposers in preparing their Proposals, but do not represent requirements
binding on the Design-Builder. WSDOT makes no representation or warranty as to the accuracy,
adequacy, applicability or completeness of the Reference Documents. Reliance upon the
Reference Documents shall be at the Proposer’s risk, and WSDOT shall have no liability or
obligation as a result of the inaccuracy, inadequacy, inapplicability or incompleteness of the
Reference Documents, regardless of the contents thereof.

Each Proposer is responsible for reviewing the Conceptual Plans in advance of submitting its
Proposal, for purposes of assessing their adequacy for meeting the Contract requirements, and
determining whether any changes are necessary or advisable. The Design-Builder shall be solely
responsible for Project design and construction in accordance with the Contract Documents.

1.4  Utility Relocations

Section 1-07.17 of the General Provisions and Section 2.10 of the Technical Specifications
(together with any documents referenced therein) set forth the rights and obligations of WSDOT,
the Design-Builder, and any Utility Owner with respect to Relocation and Relocation Costs.
Price Proposals shall be consistent with the requirements of Section 1-07.17 of the General
Provisions. WSDOT funds are not available for Relocation Costs arising out of the Relocation
of a Utility for which the Utility Owner has Cost Responsibility. Proposers are required to certify
that they have not included in their Price Proposal any such Relocation Costs (see Form L).
Proposers are reminded that the circumstances under which Design-Builder may obtain
additional compensation for Relocation Costs under the Contract are extremely limited.

1.5 Project Goals
The following goals have been established for the Project:
Quiality of Design and Construction

e Deliver the Project on time and within budget.

e Meet or exceed technical quality requirements for design and construction, and provide
evidence that all quality assurance and quality control requirements have been met.

Environmental Compliance and Innovation
e Avoid and minimize impacts to natural resource through design and during construction.

0  Avoid or minimize temporary impacts to wetlands through construction methods
and sequencing.

0  Avoid or minimize other in-water impacts through construction methods and
sequencing.
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e Begin construction and installation of the wetland mitigation for the Kirkland Nickel
project prior to, or concurrently with, project impacts to wetland.

e Meet or exceed environmental requirements and have no permit violations.

o Identify strategies within the Environmental Compliance Plan (ECP) to ensure there
are no permit violations.

o0 Identify an approach, within the ECP, for communities and coordination with
WSDOT and regulatory agencies regarding environmental permits.

Maintenance of Traffic

¢ Minimize inconvenience to the public and maximize safety during construction through
effective phasing and staging of the work.

e Provide seamless coordination with the 1-405 Totem Lake/NE 128th Street HOV Direct
Access project.

e Open completed and logical sections of the new lanes on 1-405 to the traveling public as
soon as possible.

Public Information and Community Involvement

e Maintain community support during design and construction.

1.6  Validity Period; Notice to Proceed

Proposals shall remain valid for a minimum of 90 days after the Proposal Due Date. WSDOT
anticipates that the Notice to Proceed (NTP) will be issued shortly following execution, but may
defer issuance of the NTP for up to 90 days after execution of the Contract.

DRAFT REP INSTRUCTIONS TO PROPOSERS
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1.7 Procurement Schedule

Action Date
Issue Draft RFP March 22, 2005
Mandatory Draft RFP Meeting April 11, 2005
Draft RFP One-On-One Meetings April 12-May 13, 2005
Issue RFP May 16, 2005
Voluntary Proposer Meetings May 17-June 1, 2005
Request for Supplemental Boring Deadline June 1, 2005

ATC Submittal Deadline

June 15, 2005

Distribute Supplemental Boring Results

June 22, 2005

Proposer Questions Due

June 30, 2005

Issue Totem Lake Direct Access Schedule and
Final Addendum

July 15, 2005

Proposal Due Date

August 15, 2005

Announce Apparent Best Value

September 1, 2005

Notice to Proceed

September 15, 2005

Anticipate Final Permit (Corps of Engineers)

Between June 15 and
July 15, 2005

1.8  Estimated Project Cost
The WSDOT Engineer’s estimated Proposal Price is $35 million.

DRAFT RFP
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SECTION 2 PROCUREMENT PROCESS

2.1  Confidentiality during Evaluation and Selection Process

Subject to applicable law, WSDOT will use reasonable efforts to maintain confidentiality
during the Proposal process. The foregoing shall not preclude WSDOT from using, in its sole
discretion, ideas contained in the Proposals of any unsuccessful Proposer, subject to
WSDOT’s payment of the Stipend in accordance with Section 7.

2.2 Examination of RFP

Each Proposer shall be solely responsible for (i) reviewing and examining, with appropriate care,
all documents included in the RFP, including any supplements, addenda, and clarification notices
issued by WSDOT, (ii) requesting an explanation or interpretation of any discrepancy,
deficiency, ambiguity, error, or omission contained therein, or of any provision that Proposer
otherwise fails to understand; and (iii) investigating and informing itself of any and all Project
conditions and circumstances that may in any way affect the contents of the Proposal or the
performance of the Work after Contract award. Proposer bears the risk of all consequences of any
failure to thoroughly investigate all relevant Project and Project Site conditions and circumstances
as described herein.

2.3 Communications

WSDOT’s Representative for receiving Proposer questions, ATC submittals, and all other
communications about the Project and the RFP (other than physical submission of the Proposals)
is set forth below. Except for communications expressly permitted by the RFP, Proposer shall not
discuss the RFP with other WSDOT staff members or WSDOT consultants involved with the
Project before Contract award or cancellation of the RFP. Any Proposer engaging in such
prohibited communications may be disqualified at the sole discretion of WSDOT.

Brian Nielsen, Contract Manager
I-405 Project Team

600 - 108" Avenue NE

Suite 405

Bellevue, WA 98004

Telephone (425) 456-8502

Fax (425) 456-8600

E-mail: nielseb@wsdot.wa.gov

Proposals shall be submitted to Ken Walker in accordance with Chapter 3.1.1 of this ITP.

2.4 Submission of Proposer Questions

Any Proposer questions regarding a perceived discrepancy, deficiency, ambiguity, error, or
omission contained in the RFP Documents, or of any provision that Proposer otherwise fails to
understand regarding the RFP Documents or the Project must be submitted in writing to
WSDOT’s Representative by the deadline for questions set forth in Section 1.7 of this ITP.
Requests for clarification or interpretation must specifically reference the affected section(s) and
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page number(s) of the RFP Documents, unless such request is of general application. Telephone
and e-mail requests will be accepted provided that the requests are followed up in writing by
letter to WSDOT’s Contract Manager at the address specified in Section 2.3 of this ITP.
WSDOT will provide responses to questions as described in Section 2.5.

2.5 RFP Addenda and Responses to Questions

WSDOT may from time to time issue Addenda to the RFP. Any Addenda issued by WSDOT
will be sent by e-mail to all Proposers and posted on WSDOT’s Contract Ad and Award website at
http://www.wsdot.wa.gov/biz/contaa/kirkland/.

WSDOT will provide written responses via e-mail to all Proposers regarding questions received
as described in Section 2.4, and will also post the questions and answers on WSDOT’s Contract
Ad and Award website at http://www.wsdot.wa.gov/biz/contaa/kirkland. Notwithstanding the
foregoing, WSDOT will communicate with each Proposer on a one-on-one basis with regard to
questions regarding ATCs that WSDOT determines are appropriate for confidential
communications.

A final set of questions and answers will be compiled and distributed prior to the Proposal Due
Date. Responses to questions are not Contract Documents and shall not be relevant in
interpreting the Contract Documents except as they may clarify provisions otherwise considered
ambiguous.

If WSDOT determines, in its sole discretion, that any interpretation or clarification resulting
from the question and answer process requires a change in the RFP documents, WSDOT will
issue an Addendum making such change. WSDOT will not be bound by, and Proposer shall not
rely on, any oral communication or representation regarding the RFP documents, or any written
communication except to the extent that it is an Addendum to this RFP and is not superseded by
a later Addendum to this RFP, and except to the extent provided above regarding responses to
questions.

2.6 Geotechnical Information

2.6.1 Preliminary Geotechnical Report

WSDOT has conducted a preliminary geotechnical investigation, the results of which are set
forth in the Project Geotechnical Baseline Report (GBR) included in the RFP as one of the
Reference Documents. Each Proposer is solely responsible for reviewing and analyzing the
GBR and drawing its own conclusions therefrom. To the extent not consumed by testing, soil
samples and rock cores obtained to develop the Project Geotechnical Baseline Report are
available for viewing at the WSDOT Materials Laboratory Geotechnical Branch, 1655 South
Second Avenue, Tumwater, WA.

The Project Geotechnical Baseline Report shall not be interpreted as being thorough and/or
complete and may not be relied upon by the Proposers. The Proposers are responsible for
determining whether supplementary geotechnical information may be necessary or appropriate in
developing their Proposals.
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2.6.2 Supplemental Boring Project

Each Proposer is entitled to obtain certain additional geotechnical information by means of a
Supplemental Boring Project that WSDOT will conduct at its own expense. Under the
Supplemental Boring Project, Proposers may request WSDOT to perform up to 3 additional test
borings, and to provide an analysis of the resultant samples.

A request under the Supplemental Boring Project must be submitted no later than the Request for
Supplemental Boring Deadline identified in Section 1.7 of this ITP. Each request shall set forth
the location (by station and offset) and highest bottom elevation of the requested boring(s). Each
request shall also include specific requests regarding: (i) the frequency and depth of field vane
tests; (ii) the locations of split-spoon samples and SPT tests; (iii) the length and diameter of rock
cores; (iv) the depth of disturbed samples, undisturbed samples and rock cores sought by the
Proposer; and (V) the tests the Proposer desires WSDOT to conduct in relation to the sample
gathered.

WSDOT will make reasonable efforts to comply with Proposers’ requests under the
Supplemental Boring Project, but is not obligated to conduct borings at the precise locations
requested. To the extent boring locations requested by one or more Proposers are within 20 feet
of each other the locations will be will be averaged, and only one test boring will be conducted.
If a Proposer’s boring is averaged with another Proposer’s boring, neither Proposer will be
allowed an additional boring. Survey personnel provided by WSDOT will establish the boring
locations and elevations. A qualified inspector working for WSDOT will inspect the borings.
WSDOT staff or an independent, qualified drilling contractor will perform the borings. At the
option of the Proposer, the Proposer may dispatch a maximum of one person to observe the
drilling, sampling, testing and coring and shall coordinate with WSDOT the transportation of the
chosen observer to the drilling site. The Proposer’s on-site observers shall not interfere with the
operation of the surveyor, driller and inspector.

The WSDOT drill crew or drilling contractor will conduct the following sampling and testing: (i)
split-spoon samples and Standard Penetration Tests at 5 foot intervals and every change in
stratum; (ii) minimum NQ-size rock cores; (iii) minimum 10 foot rock cores with RQD; (iv) field
vane shear tests in soft clays; (v) electronic cone penetrometer testing; (vi) conventional
laboratory classification testing on disturbed soil samples; (vii) conventional laboratory tests on
rock samples; and (viii) such other tests requested by a Proposer and agreed to by WSDOT in its
sole discretion.

WSDOT will perform the test borings in whatever manner or sequence it deems appropriate in
its sole discretion. The Supplemental Boring Project report, including the final boring logs and
laboratory test results, will be provided to all Proposers according to Section 1.7 of this ITP. Soil
and rock samples that are not consumed by testing will be stored for inspection by the Proposers
at the FOSSC Material Laboratory in Tumwater, WA. To the extent not consumed by testing,
the samples resulting from the Supplemental Boring Project will be turned over to the Design-
Builder immediately after the Contract is awarded.

WSDOT makes no representation as to whether said Supplemental Boring Project will be
sufficient for the Proposer to prepare its Proposal. Each Proposer must make this determination
independently based upon its own independent judgment and experience. Failure by a Proposer
to submit a request for test borings under the Supplemental Boring Project constitutes a
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conclusive presumption that the Proposer has determined that it does not require any additional
geotechnical data to properly design, construct and price the Work, or that it will obtain any
necessary geotechnical data through other means.

2.6.3 Additional Geotechnical Investigation and Analysis

If the Design-Builder determines, before or after the award of the Contract, that additional
geotechnical or subsurface investigations are necessary to properly design and construct the
Work, it is the responsibility of the Design-Builder to perform such investigation and analysis at
its sole expense. Such investigations may take place at any time before or after submission of
the Proposal. All subsurface investigations, including sampling and laboratory testing, shall be
performed in accordance with the 1988 AASHTO Manual on Subsurface Investigations,
AASHTO standards, and ASTM standards. No such investigations shall be performed without
the prior written consent of WSDOT, which consent may be granted or denied in WSDOT’s
sole discretion.

2.7  Alternative Technical Concepts (ATCs)

To promote innovation by Proposers and to maintain flexibility in the procurement process,
WSDOT will allow Proposers to submit for WSDOT’s consideration Alternative Technical
Concepts (ATCs) that modify the Basic Configuration or other Contract Requirements. ATCs
that require a “deviation” as defined in Section 330.03, Definitions, of the Design Manual for
Design-Build Projects, at the discretion of WSDOT, may not be considered for approval unless
the ATC is accompanied by a statement granting WSDOT permission to share that deviation, if
approved, with the other Teams prior to the Proposal Due date. Proposed ATCs must not have
an adverse effect on Project quality as determined by WSDOT in its sole discretion. Proposed
ATCs most likely to receive favorable consideration are those that are consistent with the
Project Goals, and more specifically maximize efficiency, incorporate technical innovation,
increase expected Project life cycles, shorten Project schedule goals, or otherwise improve the
quality of the Project or the speed in which the Project is realized thereby benefiting the
traveling public. Proposers must demonstrate that the proposed ATC was either used successfully
on a similar project under comparable circumstances or otherwise demonstrate the reliability and
efficacy of the proposed ATC. WSDOT will not consider any change that would require
excessive time or cost for review, evaluation, or investigation, or that does not result in
increased benefits or savings to WSDOT.

2.7.1 Pre-Proposal Submittal of ATCs

To be considered, a proposed ATC must be submitted to WSDOT no later than 1:00 p.m. Pacific
Standard Time on the date specified in Section 1.7 of this ITP. This deadline applies to both
initial ATC's and ATC's that have been revised in response to WSDOT's comments.

Each ATC submittal package shall consist of an original and five copies and shall address all of the
following elements:

e Description - A detailed description and schematic drawings of the configuration of the
ATC or other appropriate descriptive information including, if appropriate, product
details (i.e. specifications, special provisions), and a traffic operational analysis;
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e Usage - A description of where and how the ATC would be used on the Project;

e Deviations - References to requirements of the RFP documents that are inconsistent with
the proposed ATC, an explanation of the nature of the deviations from said requirements
and a request for approval of such deviations;

e Analysis - An analysis justifying use of the ATC and demonstrating why the requested
deviations from the requirements of the RFP Documents should be allowed;

e Impacts - Discussion of potential impacts the implementation of the ATC will have on
vehicular traffic, environmental matters identified on relevant environmental documents,
surrounding and adjacent communities, safety, and Project life-cycle and infrastructure
costs (including impacts on the cost of repair and maintenance);

e Relocations - Discussion regarding the impact of the ATC on Relocations;

e History - A detailed description of other projects where the ATC has been used, the
success of such usage, and names and telephone numbers of project owners that can
confirm such usage;

e Risks - A description of any added risks to WSDOT and other Persons associated
with implementing the ATC,;

e Costs - An estimate of the ATC implementation costs to WSDOT, Design-Builder
and other Persons; and

e Benefit - An estimate of costs, savings, and added value likely to result if the ATC were
approved and implemented;

e Goals - Discussion of how the ATC is consistent with the Project Goals.

If a Proposer wishes to make any announcement or disclosure to third parties concerning any ATC,
it must first notify WSDOT in writing of its intent to take such action, including details as to date
and participants, and obtain WSDOT’s prior approval to do so.

2.7.2 Pre-proposal Review of ATCs

Incomplete ATC submittal packages may be returned by WSDOT without review or comment.
WSDOT may, in its discretion, request additional information regarding a proposed ATC, conduct
one-on-one meeting(s) to discuss Proposer’s ATC(s), and/or establish such protocols or procedures
as it deems appropriate for conducting the one-on-one meetings. Subject to the Washington Public
Records Act, and to WSDOT’s right to use proposed concepts following award of the Contract
based on payment of the Stipend, all discussions with Proposers regarding ATCs will remain
confidential.

WSDOT will return comments to each Proposer within 10 business days of receipt, provided that
WSDOT has received all requested information regarding the ATC. WSDOT’s determination will
indicate one of the following:

(@ The ATC is approved; or
(b) The ATC is not approved; or
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(c) The ATC is not approved in its present form, but may be approved upon satisfaction, in
WSDOT’s sole judgment, of certain identified conditions that must be met or certain
clarifications or modifications that must be made; or

(d) The submittal does not qualify as an ATC but is eligible to be included in the Proposal
without an ATC (i.e., the concept conforms to the Basic Configuration and is consistent
with other Contract requirements); or

(e) The submittal does not qualify as an ATC and may not be included in the Proposal.

Proposer may incorporate any or all approved ATCs as part of its Proposal. 1f WSDOT responded
to an ATC by stating that certain conditions must be met for approval, the Proposer shall not
have the right to incorporate such ATC into the Proposal unless and until the ATC has been
timely resubmitted with the conditions satisfied and WSDOT has unconditionally approved the
re-submitted ATC. The Proposal Price should reflect any incorporated ATCs. Except for
incorporating approved ATCs, the Proposal may not otherwise contain exceptions to or
deviations from the requirements of the RFP.

2.8 Change in Proposer’s Organization

If a Proposer wishes to change its form of organization from that described in its SOQ, or if it wishes
to add or remove any Major Participant or Key Personnel (as such terms are defined in the RFQ)
from those identified in the SOQ), the Proposer shall obtain written approval of the change from
WSDOT’s Contract Manager as specified in Section 2.3 of this ITP prior to submitting its Proposal.
To qualify for the WSDOT’s approval, the written request must document that the proposed change
will be equal to or better than the Major Participant or Key Personnel identified in the SOQ.
WSDOT is under no obligation to approve such requests and may approve or disapprove a portion of
the request or the entire request at its sole discretion.

2.9  Withdrawal of Proposal

After submitting a Proposal to WSDOT, the Proposer may withdraw or revise it if:

(@ The Proposer submits a written request signed by an authorized representative of the
Proposer, and

(b) WSDOT receives the request before the Proposal Due Date.

The original Proposal may be revised and resubmitted as the official Proposal if WSDOT
receives the revised Proposal before the Proposal Due Date.

Any attempt by a Proposer to withdraw its Proposal after the time due on the Proposal Due Date will
result in a draw by WSDOT upon the Proposal Bond.
2.10 WSDOT’s Rights
WSDOT reserves the right, at its sole discretion, to:
(@ Appoint evaluation committees to review Proposals;
(b) Investigate the qualifications of any Proposer;
(c) Seek or obtain data from any source related to the Proposals;
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(d) Require confirmation of information furnished by a Proposer;

(e) Hold meetings and conduct discussions and correspondence with the Proposers to seek
an improved understanding and evaluation of the responses to this RFP;

(f)  Require additional information from a Proposer concerning its Proposal;
(g) Seek and receive clarifications to a Proposal;

(h) Require additional evidence of qualifications to perform the Work;

(i)  Modify the RFP process;

() Waive minor deficiencies and irregularities in a Proposal,

(k) Rejectany or all of the Proposals;

()  Cancel, modify or withdraw the RFP;

(m) Issue a new request for proposals;

(n) Issue arequest for Best and Final Offers (“BAFQO”);

(o) Cancel a Contract signed by the selected Design-Builder but not yet executed by
WSDOT, and

(p) Not issue NTP after execution of the Contract.

The RFP does not commit WSDOT to enter into a Contract or proceed with the procurement
described herein. Other than the right to receive a Stipend as described in Section 7 of this ITP,
no unsuccessful Proposer shall be entitled to reimbursement of its costs in connection with the
RFP. All of such costs in excess of any Stipend payment owing shall be borne solely by each
Proposer and its members. Each Proposer that wishes to be eligible to receive a stipend shall
execute and deliver to WSDOT 4 duplicate original copies of Form M - Stipend Agreement on or
before the Proposal Due Date. WSDOT will return two fully executed copies to the Proposer
within 14 days after receipt.

2.11 Award of Contract

WSDOT anticipates that Contract award or Proposal rejection will occur within 90 days after the
Proposal Due Date. If the apparent best value Proposer and WSDOT agree, this deadline may be
extended. If they cannot agree on an extension by said deadline, WSDOT reserves the right to
award the Contract to the next apparent best value Proposer or reject all Proposals. WSDOT will
notify the successful Proposer of the Contract award in writing.

2.12 Bonds

2.12.1 Proposal Bond

Each Proposer shall submit with its Proposal a Proposal Bond in the amount of 5 percent of the
Proposal Price, issued by a surety meeting the requirements stated below. Alternatively,
Proposers may submit cash, or a certified check or cashier’s check payable to WSDOT in this
amount. Proposal Bonds shall be issued in the form of Form F (Form of Proposal Bond) and shall
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be signed by the surety. A Proposal Bond shall not be conditioned in any way to modify the
minimum 5 percent required.

Proposals that fail to include a Proposal Bond or cash deposit in compliance with this
Section 2.12.1 shall be deemed non-responsive, and will be rejected by WSDOT.

2.12.2 Contract Bond

The Proposal shall include a commitment letter from a Surety meeting the requirements stated
below, agreeing to issue a Contract Bond in the form of Appendix F included in the RFP for the
full amount of the Proposal Price. If multiple Surety letters are provided, the Proposal shall identify
which Surety will be the lead Surety. The commitment letter may not include conditions,
qualifications or reservations for underwriting or otherwise, other than a statement that the
commitment is subject to award of the Contract to Proposer within the time specified in Section 2.11.

The Contract Bond is intended to provide protection to WSDOT for Design-Builder’s obligations
with respect to the construction and post-construction phases of the Project. As specified in the
General Provisions, the Contract Bond may be replaced with a Warranty Bond following
Physical Completion. Warranties are described in Section 2.30 of the Technical Specifications.

2.12.3 Surety Qualifications

Bonds must be issued by a Surety with a Best’s rating of at least “A” or better and Financial Size
Category of VIII or better by A.M. Best Co. The Surety shall: (1) be registered with the
Washington State Insurance Commissioner, and (2) appear on the current Authorized Insurance
List in the State of Washington published by the Office of the Insurance Commissioner.

2.13 Execution of Contract

Within 20 calendar days after the award date, the successful Proposer shall return the signed
WSDOT-prepared Contract together with the insurance certification, Contract Bond and any
other pre-award information required by the Contract Documents.

Until WSDOT executes a Contract, no Proposal shall bind WSDOT. No Work shall begin
within the Project limits or within WSDOT-furnished sites until issuance of the Notice To
Proceed. The Design-Builder shall bear all risks for any Work begun outside such areas and for
any materials ordered before the Contract is executed by WSDOT and the Notice To Proceed has
been issued.

If the Proposer experiences circumstances beyond its control that prevents execution of the
Contract Documents within 20 calendar days after the award date, WSDOT may in its discretion
grant up to a maximum of 20 additional days for return of the executed Contract, provided
WSDOT deems the circumstances warrant it.

2.14 Failure to Execute Contract

Failure to return the insurance certification, Contract Bond, or other pre-award information
required by the Contract Documents with the signed Contract, or failure or refusal to sign the
Contract, shall result in a call upon the Proposal Bond or forfeiture of the deposit in lieu of a
Proposal Bond. If this should occur, WSDOT may then award the Contract to the second best
value Proposer or reject all remaining Proposals. If the second best value Proposer fails to return
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the required documents as stated above within the time provided after award, the Contract may
then be awarded successively in a like manner to the remaining best value Proposers until the
above requirements are met or the remaining Proposals are rejected.

2.15 Return of Proposal Deposit

When Proposals have been examined and corrected as necessary, Proposal Bonds and deposits
accompanying Proposals ineligible for further consideration will be returned. All other Proposal
Bonds and deposits will be held until the Contract has been properly executed. When the
Contract has been properly executed, all remaining deposits or Proposal Bonds, except those
subject to forfeiture, will be returned.
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SECTION 3 PROPOSAL DELIVERY, CONTENT AND FORMAT

3.1  Submittal Requirements

3.1.1 Due Date, Time and Location

Sealed Proposals must be submitted at one of the following locations prior to 4:00 P.M. Pacific
Standard Time, on the Proposal Due Date:

1. By U.S. mail at: Attn: Ken Walker, Post Office Box 47360, Olympia, Washington
98504 - 7360. WSDOT will consider notification of receipt by the Mail Room as the
time of actual receipt of the Proposal.

2. By hand in person or courier in the WSDOT Contract Ad & Award Office, Room 1A23
of the Transportation Building, 310 Maple Park Avenue SE, Olympia WA. 98504 -
7360. Proposals delivered in person will only be accepted in the WSDOT Contract Ad &
Award Office Room 1A23.

WSDOT will not accept Proposals by facsimile or electronic transmission. Any Proposal that
fails to meet the deadline or delivery requirements will be rejected and returned to the Proposer
without opening, consideration or evaluation.
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3.1.2 Contents of the Proposal

The Proposal shall contain the sections listed below and shall respond fully to all applicable
requirements of the RFP:

Section 1: Pass/Fail Information: Page
Limit
e Executive Summary 10
e Form A (Design-Build Proposal Form and Signature Page) none
e Form C-1 (Identification of Proposer, Guarantors, Major
Participants Earthwork Subcontractors, Structures Subcontractors, none
and each Subconsultant and Subcontractor performing 20% or more
of the Design-Build Work.
e FormJ (Escrow Agreement) none
e Form L (Utility Certification)(3.4(g)) none
e Description of Legal Structure (3.4(f)) none
e Joint and Several Liability Letter - For JVs (3.4(Q)) none
e Form K (Commitment Letter re: Guaranty - For LLCs (3.4(h)) none
e Evidence of Authorization - Powers of Attorney (3.4(i)) none
e Information and Work Site Certification (ITP Section 3.4(j)) none
e Certification re: Changes to SOQ Form A (3.4(k)) none
e Certification re: Changes to Key Staff (3.4(1)) none
e Certification re: Right-of-Way (3.4(m)) none
e Form M (Stipend Agreement) none
e WSDOT Form 271-015 — Subcontractor List none
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Section 2: Quality of Design and Construction 50

Section 2A: Key Personnel

Section 2B: Project Management Approach

Section 2C: Quality Management Approach

Section 2D: Preliminary Baseline Contract Schedule

Section 2E: Technical Approach and Innovations in the
Design and Construction of the Project

Section 3: Maintenance Of Traffic 25

Section 3A: Draft Traffic Management Plan

Section 3B: Conceptual Construction Staging and
Maintenance of Traffic Plan

Section 3C: Roadway Closure Commitments

Section 4: Environmental Compliance and Innovations 20

Section 4A: Environmental Compliance

Section 4B: Innovations that Improve the Environment

Section 5: Public Information and Community Involvement 10
Section 6: Price Proposal none
e Form B-1 (Price Proposal) none
e Form F (Form of Proposal Bond) none
e Letter(s) from Surety(ies) none
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3.1.3 Format

Except for charts, exhibits and other illustrative and graphical information, all information in the
Proposal shall be submitted on 8.5-inch x 11-inch paper. Pages may be printed double-sided and are
counted as two pages for the page limitations presented in Section 3.1.2 of this ITP. Covers, divider
pages, and appendices are not included in the page limitations. Charts, exhibits and other illustrative
and graphical information may be submitted on 11-inch x 17-inch paper, but must be folded to 8.5-
inch x 11-inch size, with the title block showing. These 11-inch x 17-inch pages will count as one
page. All text, except for the front cover, including charts and exhibits, must use the Times New
Roman font, 12-point type. All dimensional information must be shown in English units.

3.1.4 Page Limits, Copies and Submission Instructions

The page limits for each section of the Proposal are identified in the Table at Section 3.1.2. The
Proposal must be packaged in sealed packages clearly displaying Proposer’s name, contact person
and address on the outside of each Proposal package and labeled as follows:

Proposal for 1-405, SR 520 to SR 522 Stage 1 Design-Build Project
[submittal deadline - date and time]
Proposer Name, Contact Person, and Address

See Section 3.1.1 of this ITP for Proposal Delivery
The Proposal shall include:

1. One original hard copy of Section 16, Price Proposal.
The Price Proposal must be organized as follows:

1. Price Proposal Form B-1

2. Proposal Bond
(Proposal Bond in the form of Form F or alternative security 2.12.1)

3. Surety Letters addressing payment, performance, and warranty bonds.
Letter(s) of commitment from surety(ies) meeting the requirements of ITP Section 2.12.3 to
provide the Contract Bond as required in ITP Section 2.12.2.

Proposer shall use tabbed dividers to separate the contents of the Price Proposal.

THE PRICE PROPOSAL SHALL BE IN A SEPARATE, SEALED PACKAGE OR
CONTAINER. The outside of the sealed package or container shall clearly display the
Proposer’s name, contact person and address on the outside of the Price Proposal and be labeled
as follows:

Price Proposal

1-405, SR 520 to SR 522 Stage 1 Design-Build Project
[submittal deadline - date and time]

Proposer Name, Contact Person, and Address

See Section 3.1.1 of this ITP for Proposal Delivery
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1. One original, one electronic copy, and 24 hard copies of Sections 1-15 as identified in the
Table at Section 3.1.2 other than the Price Proposal. The original shall be labeled as such and
each copy must be identified in the upper right-hand corner of its front cover as “Copy - of 24
Copies — with Appendices.”

3.2  Disqualification

Failure to use a sealed package or to properly identify and label any Proposal package may result in
an inadvertent opening prior to the appointed time and place, and may result in disqualification of
the Proposal. Proposer will be entirely responsible for any consequences, including disqualification
of the Proposal that result from such inadvertent opening if WSDOT determines that Proposer did
not follow the instructions in this ITP. It is Proposer’s sole responsibility to see that its Proposal is
received as required. Proposals received after the time specified on the Proposal Due Date will be
rejected without consideration or evaluation. Proposers shall provide responses to all information
requested in the RFP. Failure to respond or to provide requested information may result in a
determination by WSDQOT, in its sole discretion, that a Proposal is non-responsive.

3.3  Executive Summary (Section 1)

The Executive Summary shall be written in a non-technical style, and shall contain sufficient
information to familiarize reviewers with the Proposer’s Project approach and its ability to satisfy the
financial, legal and technical requirements of the Project. The Executive Summary shall list all
approved ATCs incorporated in the Proposal.

The authorized representative(s) of the Proposer’s organization must sign the Executive
Summary. If the Proposer is a joint venture, all of the joint venture members must sign the
Executive Summary. If the Proposer is not yet a legal entity, the Major Participants must sign
the letter and must state their intent to form the entity prior to Award of the Contract. The
Executive Summary must certify the truth and correctness of the contents of the Proposal.

3.4 Proposer Information and Certifications (Section 1)
Proposer shall provide the following forms and other information in Section 1 of its Proposal:

a) Executive Summary with Approved ATC’s (Complete Copy of the ATC(S) is to be
attached).

b) Form A (Design-Build Proposal Form and Signature Page). If the Proposer is a joint venture,
Form A must be executed by all joint venture members.

c) Form C-1 (Identification of Proposer, Guarantors, Major Participants, Earthwork
Subcontractors, Structures Subcontractors, and each Subconsultant and Subcontractor
performing 20% or more of the Design-Build Work).

d) FormJ (Escrow Agreement).
e) Form L (Utility Certification).

f) A detailed description of the legal structure of the entity making the Proposal. If the Proposer
is a partnership or joint venture, the Proposer shall attach the full names and addresses of all
partners or joint venturers, identify the equity ownership interest of each entity and provide
formation and organization information for each general partner or joint venturer. If the
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Proposer is a limited liability entity, the Proposer shall attach full names and addresses of all
equity holders in the limited liability entity and identify any entities that are financially
responsible in any way for the limited liability entity.

g) If the Proposer is a joint venture, the Proposer shall attach a letter signed by an authorized
representative of each joint venturer stating that the joint venturer agrees to be held jointly
and severally liable for any and all of the duties and obligations of Proposer under the Proposal
and, if awarded, under the Contract. The Proposer shall attach evidence to each letter that the
person signing the letter has authority to do so.

h) Form K - If Proposer is a limited liability entity, a commitment letter from each of the
equity holders of Proposer, agreeing to provide a guaranty of the Proposer’s obligations
on Form K.

i) Evidence of authorization to execute and deliver the Proposal and the Contract. If such
authorization arises out of one or more powers of attorney, copies of the power(s) of attorney
shall be attached as well as certified copies of the appropriate resolutions from the applicable
entities” governing bodies authorizing said power(s) of attorney. If Proposer is a partnership
or a joint venture, such evidence shall be provided for the Proposer and for each of its
general partners/joint venture members, at all tiers, and in all cases certified by an
appropriate officer.

J) A certified statement that the Proposer has, prior to submitting its Proposal, in accordance
with generally accepted engineering and construction practices, reviewed the Reference
Documents and other information provided by WSDOT, inspected and examined the Site
and surrounding locations, and undertaken other appropriate activities sufficient to
familiarize itself with surface conditions and subsurface conditions that are discernible from
the surface and affect the Project, to the extent the Proposer deemed necessary or advisable
for submittal of a Proposal. The certified statement should specifically indicate that as a
result of such review, inspection, examination, and other activities, the Proposer is familiar
with and accepts the Site and the physical requirements of the Work.

k) A signed statement that the information provided by Proposer on Form A of the SOQ has not
changed. Alternatively, attach WSDOT approval letter regarding any such changes.

I) A signed statement that the Key Staff identified on Proposer’s SOQ have not changed.
Alternatively, attach WSDOT approval letter regarding any such changes to Key Staff.

m) A signed statement that the Proposer will construct the Work within the Right-of-Way
identified in the RFP. Alternatively, attach WSDOT approval letter regarding any ATC that
contemplates construction of the Work outside of the Right-of-Way identified in the RFP.

n) Form M (Stipend Agreement)

0) WSDOT Form 271-015 (Subcontractor List) prepared in compliance with RCW 39.30.060
as amended. The Proposer shall submit with their proposal a list of: (1) Subcontractors who
will perform the work of heating, ventilation and air conditioning, plumbing as described in
Chapter 18.106 RCW and electrical as described in Chapter 19.28 RCE, and; (2) The work
those subcontractors will perform on the contract.; (3) Shall not list more than one
subcontractor for each category of work identified, except, when subcontractors vary with
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bid alternates, in which case the bidder shall identify which subcontractor will be used for
which alternate.

3.5 Technical Proposal

3.5.1 General

The Technical Proposal shall include concise narrative descriptions and graphic illustrations,
drawings, charts, technical reports and calculations that will enable WSDOT to clearly
understand and evaluate both the capabilities of the Proposer and the characteristics and benefits
of the proposed Work. No price information of any kind may be included in the Technical
Proposal. The WSDOT ATC Approval letter(s) issued pursuant to Section 2.7 shall be included
in an appendix to the Proposal for all ATCs incorporated into the Proposal.

In addition to plans or drawings submitted as a part of the Technical Proposal, the Proposer shall
submit design as computer-aided design and drafting (CADD) files in a read-only electronic
format in accordance with the requirements of the RFP. The Technical Proposal must be
organized to correspond to the items listed in this Section 3.5 and address the evaluation factors
set forth in this Section 3.5 and in Section 4. Proposer shall use tabbed dividers to separate the
contents of the Technical Proposal.

3.5.2 Quality of Design and Construction (550 Points Maximum)

Excellent project management is essential to achieving WSDOT’s Project Goals - Quality of
Design and Construction, Environmental Compliance and Innovation, Maintenance of Traffic
and Public Information and Community Involvement. WSDOT needs a Design-Build Team that
is sufficiently experienced and properly organized to efficiently deliver a quality product on time
and within budget. This requires a dedicated organization with clear lines of communication and
authority, well qualified staff, strong management, and comprehensive plans for quality control
and quality assurance.

3.5.2.1 Key Personnel

Complete resumes for Key Personnel shall be provided. Resumes for Key Personnel shall be
limited to a maximum of three pages each. Resumes should highlight the following information:

a) Relevant licensing and registration/certification

b) Years of experience performing similar work

c) Actual work examples including projects, duties performed and percent of time on the
job

d) Education and training.

Level A Key Personnel

(Level A Key Personnel shall be the same individuals presented in the SOQ unless specifically approved
by WSDOT in accordance with Section 2.8 of this ITP.):

e Design-Builder’s Project Manager

e Construction Manager
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e Construction Quality Manager
e Design Manager

e Environmental Compliance Manager

Level B Key Personnel

e Traffic Engineering Manager
e Design Quality Manager
e Public Information Coordinator

e Context Sensitive Solution Manager

Key Personnel Qualifications

The qualifications and experience of Key Personnel will be reviewed as part of the qualitative
assessment of the Proposal. Key Personnel will be evaluated, in part, based on the extent to
which they meet and/or exceed such requirements including, but not limited to the following:
relevant education, training, certification and experience. The following provides a brief job
description, licensure requirements and minimum qualifications that must be met for Key
Personnel. The Minimum Qualifications and licensure requirements for these positions will be
initially evaluated as either “Pass” or “Fail.” A “Fail” Rating in any position can be considered a
basis for rejecting the Proposal. All Key Personnel will be required to be on or immediately
adjacent to the Project site or at a facility identified to co-locate the selected Design-Builder’s
staff with WSDOT personnel and consultants for the duration of the Project activities that
involve their areas of responsibility. Unless otherwise stated, WSDOT will not require
licenses/certifications to be in place as of the Proposal due date provided the Proposal includes a
commitment for the licenses/certifications to be obtained prior to Award, and provided further
that WSDOT determines that the designated individual is qualified to obtain a
license/certification. If, in the sole opinion of WSDOT, any of the Key Personnel fail to meet the
standards required for performance of the work, WSDOT may disqualify the Proposer.

Design-Builder’s Project Manager

Job Description

e The Design-Builder’s Project Manager will be responsible for the overall design,
construction, quality management and Contract administration for the Project. This
person shall be assigned to the Project full time.

Minimum Qualifications

e Must have at least 7 years, 10 years preferred, of recent experience managing the design
and/or construction of projects on major urban freeways.

Construction Manager

Job Description
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e The Construction Manager will be responsible for the overall structure and roadway
construction and maintenance for the Project. This person shall be assigned to the Project
full time during construction activities. The Design-Builder may elect to have this
position be merged with the Design-Builder’s Project Manager.

e The Construction Manager must be on site for the duration of construction activities.
Minimum Qualifications

e Must have at least 7 years, 10 years preferred, of recent experience in highway
construction and quality control.

Construction Quality Assurance Manager

Job Description

e It is the responsibility of the Construction Quality Assurance Manager to manage the
Design-Builder’s workmanship inspections, implement quality planning, oversee the
quality assurance testing and inspection and coordinate with WSDOT’s verification
testing and inspection and independent assurance requirements. The Construction
Quality Assurance Manager shall report directly to the person or group with overall
project management responsibilities (design, construction, public information, quality,
etc.) and not to someone involved exclusively with construction production
responsibilities. The Construction Quality Assurance Manager must not be assigned any
other duties or responsibilities on the Project. This person will be required to be on site
for the duration of the construction activities.

e The Construction Quality Assurance Manager shall have the authority to stop any and all
work that does not meet the standards, specifications or criteria established for the

Project.
Required Licensure
e Must be a registered professional engineer in the State of Washington.
Minimum Qualifications

e Must have at least 6 years, 10 years preferred, of recent experience overseeing the
inspection and materials testing on major highway construction projects. Of the 6 years
minimum, the Construction Quality Assurance Manager shall have a minimum of 3 years
experience in construction materials acceptance administration and a minimum of 3 years
experience in construction inspection administration. The experience of an assistant to
the Construction Quality Assurance Manager may be used to meet the experience
requirement of up to 3 years of either construction inspection or construction materials
administration.

Design Manager

Job Description

e The Design Manager will be responsible for ensuring that the overall Project design is
completed and design criteria requirements are met. The Design Manager must be on site
whenever design activities are being performed.
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e The Design Manager must work under the direct supervision of Design-Builder’s Project
Manager or the individual responsible for the coordination of design and construction
activities.

Required Licensure

e Must be a registered professional engineer in the State of Washington at the time of the
Proposal and for the duration of the Project.

Minimum Qualifications

e Must have at least 10 years of recent experience in managing the design of major urban
freeways.

Environmental Compliance Manager (ECM)

Job Description

e Integrate with the design team to review plans and advise on how to avoid and minimize
adverse effects to the natural environment and communities.

e Ensure and provide documentation that design and construction work complies with all
environmental commitments agreed to in the environmental documents, permits and
approvals of the Project.

e Actas a liaison to WSDOT, regulatory agencies, design team, and construction
contractor (i.e., submit reports, discuss changes in the Project, communicate compliance
issues, etc.).

e Must have the authority and means to bring the Project into compliance and/or stop work
if the Project is in violation of an environmental or cultural regulation or permit.

e Must be on site for the duration of both the design and construction periods of the
Project.

Minimum Qualifications

The Proposer has two options for providing ECM(s) key personnel. One option is to provide a
single ECM that meets the minimum qualification for both design and construction, as listed
under the first bullet below. The second option is to propose two personnel to fulfill the ECM
role, one that meets the minimum qualifications related to design and one that meets the
minimum qualifications related to construction compliance. Proposers electing to choose the
two-staff option must describe how both staff members will fulfill the requirements of the job
description for an ECM.

e Must have at least 5 years, 10 years preferred, of experience managing environmental
design and construction compliance issues on projects. At least 3 years of this experience
must be specific to linear transportation projects including:

0 Reviewing engineering plans to ensure the project’s design reflects Environmental
Specifications in the contract.

o Wetland and sensitive environmental area identification; ability to avoid violations or
identify that a violation is occurring or has occurred.
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0 Preparing and implementing a monitoring plan to ensure erosion/sedimentation and
spill control devices (Best Management Practices) are effective and are maintained.

o0 Certified through the WSDOT Construction Site and Erosion and Sediment Control
Certification Course, or equivalent.

Level B Personnel

Traffic Engineering Manager

Job Description

e The Traffic Engineering Manager will be responsible for ensuring that the design for all
traffic elements, including but not limited to signals, lighting, signing and work zone
safety and work zone traffic control, is completed and design requirements are met.

e The Traffic Engineer Manager must be on site during design activities and be available
during construction activities.

Required Licensure

e Must be a registered professional engineer in the State of Washington.
Minimum Qualifications

e Must have at least 5 years of recent experience as a traffic engineer.

e Experience in signal design, lighting design, sign design, ITS design or work zone safety
and work zone traffic control plan design.

Preferred Qualifications

e Experience in signal design, lighting design, signing design ITS design, and work zone
safety and work zone traffic control plan design.

e Experience in implementation of ITS during construction.
e Experience in the development of maintenance of traffic plans on similar projects.

o Experience implementing traffic management plans during construction.

Design Quality Manager

Job Description

e The Design Quality Manager shall develop the design portion of the Quality Management
Plan.

e The Design Quality Manager shall be responsible for verifying, through audits, that the
quality control procedures as required by the Quality Management Plan are correctly and
completely followed.

e The Design Quality Manager shall certify that all design prior to submittal to WSDOT or
prior to release for early construction has followed all procedures required by the Quality
Management Plan, all documentation has been completed and filed in an acceptable
manner, and all design packages have been subjected to a quality assurance audit.
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Required Licensure
e Must be a registered professional engineer in the State of Washington.
Minimum and Preferred Qualifications

e Must have at least ten years of recent experience in the design or quality management of
major urban freeway projects.

Public Information Specialist

Job Description

e The Public Information Specialist shall work closely with WSDOT’s current 1-405
Program public information program and staff as well as WSDOT’s Northwest Region
and Sound Transit public information staff.

e The Public Information Specialist shall build upon the relationships developed in
previous phases of the work with project stakeholders including but not limited to:

City of Kirkland
Resource Agencies
Media Outlets
Emergency Services and;

O O O O O

Groups associated with Context Sensitive Solutions

e The Public Information Specialist shall schedule, prepare for and facilitate all events
associated specifically with the Project pertaining to external communications.

e Must be on site for the duration of the Project.
Minimum and Preferred Qualifications

e Must have at least 5 years of recent experience coordinating public information on public
projects.

3.5.2.2 Project Management Approach

The Proposer shall present its Project team’s approach to project management. The Proposer
shall fully describe how its Project team will be organized to reach or exceed the Project Goals
and the requirements of the RFP. The Project Management Approach submitted in the Proposal
shall be a summary of the Project Management Plan required by the Technical Specifications. If
the Proposer is awarded the Contract, the Project Management Approach shall be incorporated
into the Project Management Plan.

The Project Management Approach shall be presented in an organizational chart and a narrative.
e The Organizational Chart(s) should demonstrate the following:

0 The basic structure of the Proposer’s organization and the roles and responsibilities of
each applicable sub-organization.
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o0 Integration of Design, Construction and Environmental teams and managers
o Time commitment of Key Personnel

e The narrative should describe how the Proposer will manage the interrelationships
between project management, design, context sensitive design, construction,
maintenance, and quality functions. The narrative should provide, at a minimum, the
Proposer’s approach and commitments in regard to the following items, listed in order of
descending importance:

o0 Communication with WSDOT’s 1-405 Team including:
= Co-location, including design and construction office locations
= Approach to partnering and dispute resolution
o Coordination with the 1-405, Totem Lake Direct Access Project
o Communication within the Design-Builder’s team including:
= Decision making processes and authority
= Stop work authority

= Integration of design, construction and environmental teams and
managers including:

e Constructability Reviews
e Post design services including

0 Process for preparation and review of shop and working
drawings

0 Process for responding to RFIs and changes to Released
For Construction Documents

e Interrelationship of the Project Management Approach and the
Quality Management Approach

¢ Interrelationship of the Project Management Approach and the
team’s approach to environmental compliance

e Management of the integration of CSS
= Integration of subconsultants, subcontractors and suppliers
o Communication with external partners
= Coordination with adjacent construction projects

= Interface with City of Kirkland, other municipalities, permitting
agencies, stakeholders, and the public

Safety

Other proposed features of the Project Management Plan that WSDOT may find
beneficial to the Project.

DRAFT REP INSTRUCTIONS TO PROPOSERS
MARCH 22, 2005 PAGE 26 OF 70




WASHINGTON STATE DEPARTMENT OF TRANSPORTATION — [-405, SR 520 TO SR 522 STAGE 1

A Project Management Approach that describes how the Proposer’s team will meet the Project
Goals and the minimum requirements of the RFP will receive a Good rating. The Project
Management Approach may receive a Very Good or Excellent rating if the Proposer includes
features in it’s Project Management Approach that are over and above the minimum
requirements and the Technical Review Team evaluates the those features as beneficial to the
Project.

3.5.2.3 Quality Management Approach

The Quality Management Approach in the Proposal shall include a description of the key elements of
the proposed Quality Management Plan. The following items will be evaluated and are listed in
order of descending importance:

e Describe how the Design-Builder will ensure the design meets the intent of the contract
and the expectations of the owner. The discussion should include a description of how
the Design-Builder intends to involve WSDOT including, as appropriate, over-the-
shoulder reviews, discipline task forces and 30%, 60%, 90% submittals.

e Describe the Design-Builders Quality Management Plan strategy relative to producing a
quality project in a difficult environmental setting and in a short time frame. Specifically
address the Design-Builders Quality Assurance procedures, both for inspection and for
material sampling and testing, to ensure that WSDOT does not have to write non-
conformance reports or reject materials as a result of inadequate quality assurance
inspection or inadequate material sampling and testing.

e Describe how the Design-Builder will coordinate with the WSDOT team to resolve non-
conformance reports and other construction quality issues.

e Describe the Design and Construction Quality Managers’ responsibility with respect to
developing, implementing and maintaining the Quality Management Plan.

e Present a flowchart that depicts the quality assurance process for typical design and
construction submittals.

e Present a flow chart that depicts the quality assurance process for design and construction
of “early construction” items.

e Describe the coordination of the design with construction.

e Describe the method of communicating changes or revisions after release for construction
plans either by the designer or in the field.

e Describe how the Proposer plans to deal with instances of nonconformance with the
Contract Document, and how it will prevent the unintended use or covering-up of the
non-conforming Work.

e Describe how nonconformance with Contract requirements will be tracked, the process
by which resolutions to such nonconformance will be developed, and how actions taken
to correct nonconformance will be documented and re-inspected.
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e Describe the corrective and preventative actions Proposer will take upon the
identification of actual or potential major and systemic nonconformity in the Contract
Documents, whether identified by Proposer or by WSDOT.

e Other proposed features of the Project Management Plan that WSDOT may find
beneficial to the Project.

A Quality Management Approach that describes how the Proposer’s team will meet the Project
goals and the minimum requirements of the RFP will receive a Good rating. The Quality
Management Approach may receive a Very Good or Excellent rating if the Proposer includes
features in it’s Quality Management Approach that are over and above the minimum
requirements and the Technical Review Team evaluates the those features as beneficial to the
Project.

3.5.2.4 Preliminary Baseline Contract Schedule

Section 2D of the Proposal shall include a Preliminary Baseline Contract Schedule prepared by the
critical path method using Primavera Project Planner (P3EC). The Preliminary Baseline Contract
Schedule will serve as the basis for developing the detailed Baseline Contract Schedule described in
Section 1-08.3 of the General Provisions. The Proposal shall include both hard copies and electronic
copies of the Preliminary Baseline Contract Schedule.

The Preliminary Baseline Contract Schedule shall show the start and finish date for each major phase
of construction as depicted in the Conceptual MOT and Phasing Plans. The Preliminary Baseline
Contract Schedule shall include the following:

e Start and finish dates for major elements of the design

e Construction start and completion of initial planting for each of the wetland mitigation
sites

e Start and finish dates for construction of each noise wall
e Milestones included in Form B-2.

While a schedule that minimizes the total duration of the Project is desirable, a schedule that
takes longer but minimizes daily impacts to the road users and/or is highly coordinated with the
128" Direct Access Project may receive a higher over-all technical score.

Section 2D of the Proposal shall also include a preliminary payment schedule. This preliminary
payment schedule shall be based on the Preliminary Baseline Contract Schedule described above, shall
be in the form of a table and shall indicate, for each month during which work is performed, the
percentage of the Proposal Price expected to be received in payment for the Work performed. The sum
of all payment percentages shall total 100%. No dollar amounts shall be presented in the preliminary
payment schedule.

The preliminary payment schedule shall become the maximum payment curve for progress payments
made in accordance with RFP Section 1-09.9.

The Proposer shall describe how it will monitor the progress of the Work as compared with the
Preliminary Baseline Contract Schedule, and what plans or strategies the Proposer will use to insure
that schedule milestones will be met.
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In no event shall the Initial Acceptance date be shown after December 31, 2007.

WSDOT will evaluate the Preliminary Baseline Contract Schedule and preliminary payment
schedule based on the following criteria listed in equal order of importance:

a) Completeness of the Preliminary Baseline Contract Schedule; all critical elements needed for
the Project are identified

b) Adequacy of tasks durations to provide sufficient or realistic time frames to complete
individual tasks for the Project.

c) The preliminary payment schedule is not unreasonably front-end loaded, in the sole discretion
of WSDOT
3.5.2.5 Technical Approach and Innovations in the Design and Construction of the Project

Section 2E of the Proposal shall include a statement certifying that the Proposer has carefully
examined and is fully familiar with the RFP Documents including the Conceptual Plans and has
conducted such other field investigations and additional design development which are prudent
and reasonable in preparing this Proposal such that the cost and schedule impacts of all changes
to the Conceptual Plans, if any, whether necessary or for the convenience of the Design-Builder,
have been included in the Proposal or shall be born by the Design-Builder except as provided in
the RFP.

In addition, Section 2E of the Proposal shall present the implemented ATCs, changes to the
Conceptual Plans and other innovations that:

e Reduce impacts to the environment

e Reduce the cost of the project

e Reduce the duration of the project

e Reduce impacts to the traveling public

e Provide improvements over and above those required in the RFP and may be evaluated
by the Technical Review Committee as beneficial to the Project.

e Examples of technical innovations may include, but should not be limited to:

o0 Drainage Design Improvements:

= improvements to the drainage design that increases the level of treatment,
increases infiltration, and/or reduces the life-cycle costs of stormwater
management facilities, such as reduction in volume of vaults

o Bridges
= design and construction of the bridge approaches and bridges over 116th that:

= significantly reduces the schedule
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= minimizes impact to the traveling public

= optimizes the mainline and ramp geometrics

= is highly coordinated with the 128th Direct Access project

= provides additional bridge width compatible with the Implementation Plan
0 Reductions in impacts on the community

= adjustments to clearing limits that reduces impacts to upland forest or other
environment resources

= construction of noise walls prior to other construction activities in the area to
reduce construction noise impacts in the neighboring communities

0 Geometric Improvements

= optimize ramp and intersection geometry on the NE 85th Street SB offramp
and the NE 116th Street SB onramp

o Other Technical Innovations

The Proposal shall present other changes to the Conceptual Plans as the Proposer deems
necessary to present its approach to the design and construction of the Project.

3.5.3 Maintenance of Traffic (150 Points Maximum)

Public confidence and local agency support depends on well planned and executed maintenance
of traffic strategies. Therefore, it is important that the traffic flow be maintained with minimum
impact to the traveling public and adjoining property owners during the construction of the
Project. Less than optimum maintenance of traffic strategies can contribute to increased
congestion and deterioration of the operation of the highway, thereby reducing the ability of the
roadway to efficiently and safely move higher volumes of traffic. It is also important that the
adjoining local street traffic, such as on NE 116™ Street, be maintained. Any proposed
disruption to this street or other local streets must be well planned and coordinated with the
appropriate agencies. In addition, the traveling public and the surrounding community must be
kept well informed.

3.5.3.1 Draft Traffic Management Plan

Section 3A of the Proposal shall present a draft of the Traffic Management Plan (TMP)
described in Chapter 2.22 of the Technical Specifications. The draft TMP should discuss the
following:

e Traffic phasing & construction staging for the following elements of the Project:
o NB and SB 1-405 bridges over NE 116th Street
0 Overlay of the NB and SB 1-405 bridges over BNSF
o0 NB and SB 1-405 crossing of Forbes Creek

e Interface with the 1-405 Totem Lake/NE 128" Street HOV Direct Access Project:
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0 Include a description of how the Design-Builder’s Conceptual Construction Staging
and Maintenance of Traffic Plans are coordinated with the Totem Lake Direct Access
contract

e Establishment of the MOT Task Force.

Form B-2 lists milestone completion deadlines for opening to traffic of logical sections of the new
lanes on mainline 1-405. The Proposer shall complete Form B-2 and include Form B-2 in Section
3A of the Proposal.

3.5.3.2 Conceptual Construction Staging and Maintenance of Traffic Plans

Section 3B of the Proposal shall present Conceptual Construction Staging and Maintenance of
Traffic Plans. The conceptual plans shall depict the MOT strategy, including typical cross-
section, for each major phase of the construction and a description of the work to be completed
in the respective phase.

3.5.3.3 Roadway Closure Commitments
Section 3C of the Proposal shall specify the number of planned roadway full closures including:

e 1-405 mainline

e Ramps
NE 85th Street to NB 1-405 On-Ramp
NB 1-405 to NE 116th Street Off-Ramp
NB 1-405 to NE 124th Street Off-Ramp
NE 124" Street On-Ramp to SB 1-405
NE 116th Street to SB 1-405 On-Ramp
SB 1-405 to NE 85th Street Off-Ramp
e Local roads

0 NE 116th Street

For each required closure, describe the major activities necessitating the closure and the
proposed detour route. The number of closures specified in the Proposal will be the maximum
number of closures allowed.

0O O 0O O O o

Section 3 of the Proposal will be scored highly when the Proposal has demonstrated the
following benefits:

e The ability to maximize the traffic flow and minimize the impact to the public while
ensuring the safety of the traveling public, as well as the workers.
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e Seamless coordination with the 1-405 Totem Lake/NE 128" Street HOV Direct Access
Project so the traveling public, along with the City of Kirkland and the surrounding
community, do not see the projects as disconnected, and

e Making available completed and logical sections of the new lanes on 1-405 so the
traveling public can gain the most benefit out of the Project as soon as possible.

e Minimized the number and impacts of full closures of 1-405, Ramps and Local Roads

3.5.4 Environmental Compliance and Innovation (250 Points Maximum)

This Project offers unique opportunities to enhance environmental resources and improve
conditions in the corridor from those that exist today. WSDOT has been meeting with regulatory
agencies to develop strategies to ensure the Kirkland Stage 1 Project meets or exceeds
environmental requirements. Therefore, WSDOT will rank highly those Proposers who are able
to use innovation to better the environment, construct the wetland mitigation early, and ensure
environmental compliance.

3.5.4.1 Environmental Compliance

The Design-Builder shall develop an outline of their Environmental Compliance Plan (ECP) as
described in Section 2.8 of the RFP. The outline shall identify specific plans and measures the
Design-Builder will implement to ensure there are no permit violations. The Design-Builder’s
outline becomes a commitment to WSDOT and the regulatory agencies that all environmental
commitments and permit conditions will be met during design and construction. The Design-Builder
shall place emphasis on the following sections of their ECP:

A. Environmental Communication Protocol

The Design-Builder’s Environmental Communication Protocol shall spell out personnel roles and
responsibilities, including communication procedures in accordance with Section 2.8.2.1.2 of the
Technical Specifications in the RFP. At a minimum, the Design-Builder’s outline shall address the
following:

e Internal process for stopping the project due to non-compliance.

e Process for notifying WSDOT (per IL 2055) and the appropriate agencies in the event of
a spill, inadvertent discovery, or non-compliance event.

e Procedure for reacting to external communications (e.g., from the City of Kirkland or a
federal or state permitting agency).

B. Violation Avoidance Strategy

The Design-Builder shall develop an outline of their Violation Avoidance Strategy in accordance
with Section 2.8.3.2.3.3 of the RFP and shall identify commitments for taking proactive
measures to reduce the risk of a violation occurring.

The outline components could include but are not limited to the following:
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e Construction: Plan to incorporate methods (BMPs) that will recognize wet conditions’
water management (rain, storm, etc.) to provide source control and
erosion/sedimentation control

e Equipment: Plan to maintain clean equipment around water courses, maintain service to
prevent pollution release, and care in staging and operation around water courses.

e Dewatering: Plan for dewatering work areas that will include expected volume to be
handled, facilities for dewatering, and treatment of water before reentry into state waters.

e Pollution prevention: Plan for protection of water courses including mixing, storing,
treatment, and transport of polluting materials and substances.

e Maintenance and inspection: Plan for daily (24/7) and periodic maintenance of critical
facilities and work that would affect water quality.

e Area disturbed: Plan to minimize upland and aquatic disturbed areas.

e Re-watering Forbes Creek: Plan to minimize sedimentation release downstream during
re-watering.

e Post-project site stabilization: Plan to incorporate permanent facilities that will recognize
wet conditions’ water management (rain, storm, etc.) to provide source control and
erosion/sedimentation.

C. Environmental Protection Training

The Design-Builder shall include a narrative that includes commitments for implementing training
procedures in accordance with Section 2.8.3.2.2.3 of the Technical Specifications in the RFP.
WSDOT will use the following criteria when assigning points:

e Summary of important (and high-risk) environmental issues.

e Extent of environmental training for design and construction staff, quality assurance
personnel, sub-contractors, and vendors.

e Environmental compliance monitoring and reporting procedures.

3.5.4.2 Innovations that Improve the Environment
A. Forbes Creek Fish Passage

The Design-Builder shall provide fish passage at Forbes Creek in accordance with the minimum
criteria listed in Section 2.14 of the RFP. The Forbes Creek Culvert and Fishway drawings included
in the Conceptual Plans (Appendix M1) provide one solution for meeting the fish passage criteria.
WDFW and WSDOT have discussed alternatives for providing fish passage at Forbes Creek. The
following alternatives are listed in order of preference by the regulatory agencies and WSDOT:

e Bridge with restoration of creek channel
e Stream Simulation Design Option

e Hydraulic Design Option.
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WSDOT encourages the Design-Builder to propose a higher level of replacement for the Forbes
Creek crossing that provides a greater environmental benefit while reducing long-term costs
associated with maintenance. Should the Proposal include a higher level replacement alternative,
WSDOT will work with the Design-Builder to obtain permit modifications.

WSDOT will assign adjectival scores for the fish passage alternative included in the Proposal as
follows:

e A hydraulic design option will receive a rating of good
e A stream simulation design option will receive a rating of vary good

e A bridge with restoration of creek channel will receive a rating of excellent

Scores will be further allocated within the ratings above based upon how the Proposals demonstrate
the following considerations:

e Design accommodates natural stream functions (e.g., passage of large woody debris,
migration of stream bed, etc.).

e Design avoids and minimizes impacts to aquatic resources.
e Design is coordinated with Maintenance of Traffic.

e Commitment to do geological explorations to minimize risk associated with construction
of the proposed fish passage at Forbes Creek.

e Preliminary Baseline Contract Schedule accommodates time to obtain the necessary
permit modification(s) and to re-initiate ESA consultation, if necessary.
B. Constructing Wetland Mitigation Early

WSDOT’s goal is to complete construction of wetland mitigation in advance of impacts to the
environmental resource.

Based on Section 3.5.2.4 of the Proposal, WSDOT will assign adjectival scores for scheduling
construction of the wetland mitigation at the Forbes Lake sites as follows:

e Construction start for the Forbes Lake sites occurs concurrent with construction on the
Kirkland Stage 1 transportation facilities and completion of initial planting occurs prior to
December 31, 2007 will receive a rating of good

e Construction start for the Forbes Lake sites occurs concurrent with construction on the
Kirkland Stage 1 transportation facilities and completion of initial planting occurs prior to
March 31, 2007 will receive a rating of very good

e Construction start and completion of initial planting for the Forbes Lake sites occur prior
to March 31, 2006 will receive a rating of excellent.
C. Avoiding In-Water Work Impacts

WSDOT’s goal is to avoid and minimize negative impacts associated with in-water construction
activities.  WSDOT recognizes that avoiding in-water work can save considerable time and
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money associated with installing, monitoring, and maintaining temporary erosion and sediment
control (TESC) measures. Avoiding in-water work significantly reduces risks associated with
negative impacts to water quality.

Provide approach and commitments to avoid or minimize the amount of in-water work to occur.
(e.g., replacing or extending stream culverts while they are dry).

At a minimum, the Design-Builder shall demonstrate in their Preliminary Baseline Contract
Schedule and sequencing plans that all in-water construction activities will occur within the HPA
in-water work windows (anticipated to occur between June 15 to September 30). WSDOT will
score highly those proposals that demonstrate innovative scheduling or sequencing so that in-
water work associated with culvert replacements and extensions is avoided or minimized to the
maximum extent practicable.

WSDOT will use the following criteria when assigning points:
e Innovative schedule to avoid or minimize working in water
e Innovative staging to avoid or minimize working in water

e Innovative construction techniques to minimize work activities in water
D. Other Innovations

WSDOT shall reward the Design-Builder for proposing other innovative designs that lead to
environmental betterments. The Design-Builder shall demonstrate how their innovative design
ensures forward compatibility with the Kirkland Implementation Plan.

3.5.,5 Public Information and Community Involvement (50 Points Maximum)

Community involvement and trust have been a major focus on the 1-405 Corridor Program since
1998. WSDOT is committed to sharing clear, concise and timely information with the public,
elected officials, community leaders, businesses, tribes and the media. The Design-Builder will
be responsible for communications related to the construction schedule and impacts.

Describe the Design-Builder’s approach to a comprehensive Public Information and Community
Involvement Plan and coordination with a Context Sensitive Solutions process. Include
responses to the following statements:

e Describe the Design-Builder’s philosophy to integrating the public information function
and public information needs into its overall management plan.

e Describe the Design-Builder’s approach to organizing the planning workshop in a way
that will result in clear understanding by all attendees of roles and responsibilities, tasks
to be completed and deadlines for completion.

e Describe the Design-Builder’s approach to providing information that helps affected
audiences deal with design changes and construction impacts within the design-build
environment.

e Provide brief narratives describing the Design-Builder’s communications approach to the
following scenarios:
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0 The traveling public is largely in favor of improvements being made to 1-405 to
relieve congestion and improve transit options. However, property owners abutting
the Project are very concerned about the impact of existing and future freeway noise,
and about methods to mitigate that noise, including noise walls. Noise from
construction, particularly at night, is sure to be a factor for this community.

0 Changes to the construction schedule that require closure of an over- or under-
crossing several months earlier than originally planned. This closure will have direct
impacts to local traffic, freeway traffic and neighboring businesses and residents.

3.6 Price Proposal
The Price Proposal shall include fully completed Price Proposal Forms B-1.

3.6.1 Price

Proposer shall submit its’ Proposal Price broken-down into the categories identified on Form B-
1. The total of these items on Form B-1 will be the Contract Price.

3.6.2 Contract Time

Pricing Form B-1 includes a blank entitled Time to be filled in by the Proposer for the purpose of
establishing the deadline for Substantial Completion of the Project. The number of calendar
days entered under Time on Form B-1 will be used in Section 4.2 of the Contract Form to
establish the Contract Time. Proposer shall determine the number of days to be included under
Time on Form B-1 pursuant to its plan for performance of the Work, taking into account the
liquidated damages provided in the Contract.

The number of days to be shown shall start on the first calendar day after Notice to Proceed and
shall end on the scheduled date of Substantial Completion. All requirements of the Contract
shall be considered in determining the number of days shown on Form B-1. In making such
determination, the Proposer shall adjust the resources and rates of production so that the Work
can be accomplished within the minimum and maximum number of calendar days indicated
below:

e Minimum calendar days for the Item Time: 365.
e Maximum calendar days for the Item Time: 750.

Proposals with calendar days recorded for Time that are outside the above limits will be
considered non-responsive. If the Proposer fails to complete and submit Form B-1 or fails to
submit a bid for the Time item, WSDOT will consider the bid non-responsive.
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SECTION 4 PROPOSAL EVALUATION PROCESS

4.1 General

WSDOT will award the Contract (if at all) to the responsive Proposer that has complied with all
of the requirements of the RFP, is technically qualified, and has the best-value Proposal, as
determined in accordance with this Section 4. WSDOT will notify the successful Proposer and
the unsuccessful Proposers.

4.2  Technical Evaluation Scoring Summary Scoring

The technical evaluation factors are tabulated in the table below. Proposers will be disqualified
for receiving a fail for any evaluation factor that is scored pass/fail. The technical evaluation
score will be calculated by summing the Proposer’s points in the score column in the table
below.

Technical Evaluation Score Sheet Max Score | Max Score

Section 1 Pass-Fail Information

Executive Summary with Approved ATC’s. P/F
Form A (Design-Build Proposal Form and Signature Page) PIF
Form C-1 (ldentification of Proposer, Guarantors, Major Participants,

Earthwork Subcontractors, Structures Sub_contractors, and each P/
Subconsultant and Subcontractor performing 20% or more of the

Design-Build Work.)
Form J (Escrow Agreement) P/F
Form L (Utility Certification) P/F
Form M (Stipend Agreement) P/F
WSDOT Form 271-015 (Subcontractor List) P/F
Description of Legal Structure (3.4(f)) P/F
Joint and Several Liability Letter - For JVs (3.4(g)) P/F
Form K (Commitment Letter re: Guaranty - For LLCs (3.4(h)) P/F
Evidence of Authorization - Powers of Attorney (3.4(i)) P/F
Information and Work Site Certification (ITP Section 3.4(j)) PIF
Certification re: Changes to SOQ Form A (3.4(k)) PIF
Certification re: Changes to Key Staff (3.4(1)) P/F
Certification re: Right-of-Way (3.4(m)) P/F
DRAFT RFP INSTRUCTIONS TO PROPOSERS

MARCH 22, 2005 PAGE 37 OF 70




WASHINGTON STATE DEPARTMENT OF TRANSPORTATION — [-405, SR 520 TO SR 522 STAGE 1

Section2  Quality of Design and Construction 550
Section 2A - Key Personnel 50
Section 2B - Project Management Approach 150
Section 2C - Quality Management Approach 150
Section 2D - Preliminary Baseline Contract Schedule 50
Section 2E - Tech_nical Approach ar]d Innovations_ in the 150
Design and Construction of the Project
Section3  Maintenance of Traffic 150
Section 3A - Draft Traffic Management Plan 75
Section 3B - Conceptual Construction Staging and Maintenance of 50
Traffic Plans
Section 3C - Roadway Closure Commitments 25
Section 4 Environmental Compliance and Innovation 250
Section 3A - Environmental Compliance 100
Section 3B - Innovations that Improve the Environment 150
Section5  Public Information and Community Involvement 50 50
GRAND TOTAL 1,000 1,000

4.3  Responsiveness and Pass/Fail Review

Initial Responsiveness Evaluation

WSDOT will conduct an initial review of the Technical Proposals for responsiveness to the
requirements set forth in the RFP, including compliance with the pass/fail criteria set forth in ITP
Section 4.3.2. Any Proposal not responsive to the RFP may be excluded from further consideration
and the Proposer that submitted such Proposal will be so advised. WSDOT may also exclude from
consideration any Proposer whose Proposal contains a material misrepresentation.

Pass/Fail Criteria Evaluation
Proposals will be evaluated based on the following pass/fail criteria:
e Business form of Proposers and team members shall meet Project requirements.

e The Major Participants and Key Personnel listed in the Proposal shall not have changed
since submission of its SOQ, or Proposer shall have previously advised WSDOT of a
change and received WSDOT’s written approval for the change.

DRAFT REP INSTRUCTIONS TO PROPOSERS
MARCH 22, 2005 PAGE 38 OF 70




WASHINGTON STATE DEPARTMENT OF TRANSPORTATION — [-405, SR 520 TO SR 522 STAGE 1

e Proposal Bond (or alternative security) and surety commitment letter shall have been
provided as required by Section 2.12.1.

e Proposer information, certifications and documents as listed in Section 3.4 are included in
the Proposal and are complete, accurate and responsive, and they do not identify any
material adverse changes from the information provided in the SOQ information.

e Proposer has provided all other forms and documentation required by this ITP.

A Proposal must receive an initial “pass” on all pass/fail criteria listed in the RFP for the Proposal to
be further evaluated. WSDOT may, in its sole discretion, request a Proposer to provide
clarifications for purposes of determining whether the pass/fail criteria are met. Failure to achieve a
“pass” rating on a pass/fail factor may result in the Proposal being declared non-responsive and
Proposer being disqualified. Failure to submit information in the manner, format and detail
specified may result in the Proposal receiving a “fail” rating and being declared non-responsive.
Even though a Proposal receives an initial “pass” allowing technical evaluation to proceed, the
Proposal may later be determined to have failed.

A separate pass/fail evaluation will be conducted with regard to the Price Proposal once it is opened,
as discussed in Section 4.5.

4.4  Evaluation of Technical Proposal

WSDOT will evaluate each of the technical requirements described in Section 3 of this ITP in
conjunction with the Project Goals as described in Chapter 1.5 for determining the Proposal technical
score. The technical evaluation score sheet in ITP Section 4.2 identifies the maximum scoring for each
technical requirement. WSDOT, at its sole discretion, may reject any proposal receiving a
technical score below 700.

4.5  Evaluation of Price Proposal

The Price Proposal will be opened and reviewed after the review of the Technical Proposals.
Price Proposal evaluation factors will be pass/fail for:

e Price magnitude (i.e., whether the Proposal Price is within the Department's budget for
the Project).

e Whether the schedule of payments exceeds the maximums in Section 1-09.9(1).1 of the
General Provisions.

If the Price Proposal is determined to be responsive and within the Department’s budget for the
Project, WSDOT will proceed with the best value determination in accordance with Section 4.6.
If the Price Proposal fails the above criteria the Proposal may be declared non-responsive.
(Note: If a Proposal is deemed unacceptable based solely on price magnitude, it will still be
eligible for the Stipend provided all other RFP criteria relative to the Stipend are met).

4.6 Best Value Determination

Proposal Rating
Each Proposal will be rated using the following equation:
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T x $10,000,000
Score =
$P
Where:
Score = The Adjusted Proposal Rating
$P = The Lump Sum Proposal Price from the bid form
T = Technical Evaluation Score (A number between 0 and 1000)

The Contract will be Awarded to the Design-Builder with the Highest Score from the equation
above.

DRAFT REP INSTRUCTIONS TO PROPOSERS
MARCH 22, 2005 PAGE 40 OF 70




WASHINGTON STATE DEPARTMENT OF TRANSPORTATION — [-405, SR 520 TO SR 522 STAGE 1

SECTION 5 ESCROWED PROPOSAL DOCUMENTS

5.1 Format of EPD

Proposer shall assemble and deliver documentation (the “EPD) containing information regarding
Proposers assumptions made in calculating the Price Proposal, including determining the Scope of
Work, and meeting all requirements the RFP. Proposer shall submit its EPD in hardcopy and,
whenever possible, shall also provide electronic copies. The EPD shall include detailed information
from all Subcontractors identified in the Proposal and any other potential Subcontractors who
provided data upon which the Proposal is based. In addition to the EPD, Proposer shall include a
notarized affidavit signed by an individual authorized by Proposer to execute Proposals. The affidavit
shall list each EPD document with sufficient specificity so that a comparison may be made between
the list and the EPD to ensure that all of the EPD listed in the affidavit has been enclosed. The
affidavit shall attest that the affiant has personally examined the EPD, that the affidavit lists all of the
documents used by Proposer to determine the Proposal and that all such EPD has been included.

5.2  Delivery of EPD

Each Proposer must submit its EPD, in a locked cabinet supplied by Proposer to WSDOT at the
address set forth in (To Be Addressed In Future Addendum #3) on or before 4:00 p.m., Pacific Time,
3 business Days after the Proposal Due Date. The key for the locked cabinet will be held only by
Proposer. Representatives of WSDOT and Proposer shall review the EPD prior to Contract
execution to determine whether they are complete and to compare it to the affidavit. Such
representatives shall also organize the EPD, labeling each page so that it is obvious that the page is a
part of the EPD and so as to enable a person reviewing the page out of context to determine where it
can be found within the EPD, and shall compile an index listing each document included in the EPD.
The index shall briefly describe the document and its location within the EPD. WSDOT shall have a
right to retain a copy of the index. If, following the initial organization, WSDOT determines that the
EPD are incomplete, WSDOT may require Proposer to supply data to make the EPD complete.
Incomplete EPD may render the Proposal non-responsive.

5.3 Return of EPD

The EPD submitted by unsuccessful Proposers will be returned to them after the Contract has been
executed and delivered, after WSDOT rejects all of the Proposals or after WSDOT terminates its
procurement.
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SECTION 6 CONTRACT AWARD AND EXECUTION

Following selection of a Proposer by WSDOT and verification that Proposer has complied with the
requirements of the RFP, WSDOT will deliver 5 sets of execution copies of the Contract to the
selected Proposer. To be awarded the Contract, the selected Proposer must satisfy WSDOT’s
contract award requirements by executing and delivering the Contract together with all other required
documents described below, within 20 calendar days of receipt of the execution copies of the
Contract from WSDOT. WSDOT will return one copy of the Contract executed by WSDOT within
10 calendar days of receipt of all required documents from Proposer:

e Executed Contract.

e Evidence of authorization to execute the Contract, in the form of a certified resolution of the
governing body of Proposer expressly stating such body’s authorization to execute the
Contract and, if Proposer is a partnership, joint venture, unincorporated association or limited
liability company, of the governing bodies of the entity’s partners or members.

e Contract Bond issued by the surety listed in the Proposal, or an equivalent surety meeting the
requirements stated in Section 2.12.

e The insurance policies, endorsements and/or certificates required under Section 1-07.18 of the
General Provisions.

e Evidence that Proposer, its Major Participants and other identified Subcontractors hold all
licenses as of award necessary to perform the Work.

e If applicable, the guaranty(ies) in the form attached hereto as Form K, together with
appropriate evidence of authorization thereof.
6.1  Debriefing

Within 60 days after execution and delivery of the Contract, WSDOT will be available for
an oral debriefing session upon written request made to WSDOT by an authorized
representative of an unsuccessful Proposer.
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SECTION 7 PROPOSER STIPENDS

WSDOT will pay a Stipend of $100,000 to each Proposer that provides a responsive but unsuccessful
Proposal, provided that such Proposer has timely executed and delivered the Stipend Agreement
(Form M) to WSDOT and has submitted a request for payment to WSDOT. Such request shall
be submitted within 7 days after notice of award is posted.

If no Contract award is made, all responsive Proposers that have timely executed and delivered the
Stipend Agreement will receive the Stipend. The Stipend will be paid within 45 days after award of
the Contract or the decision not to award a contract, but not sooner than July 1, 2005.

No Proposer shall be entitled to reimbursement of any of its costs in connection with the RFP
except as specified in this Section 7. A Proposer that has submitted a non-responsive Proposal,
(including a Technical Proposal that receives less than the minimum required technical score set
found in ITP Section 4.4), will earn no Stipend.

In consideration for paying the Stipend, WSDOT reserves the right to use any ideas or information
contained in the unsuccessful Proposal in connection with any contract awarded for the Project or
with any subsequent procurement, without any obligation to pay any additional compensation to
Proposer. Each Proposer acknowledges that WSDOT will have the right to inform the successful
Proposer, after award, regarding the contents of all Proposals for which stipends have been (or
will be) paid, for the purpose of allowing concepts to be reviewed by the selected Design-Builder
and incorporated into the Contract as deemed advisable. Furthermore, upon Proposer’s receipt
of payment hereunder, the right to use such work product will extend to other projects
undertaken by WSDOT, as WSDOT deems appropriate. However, WSDOT acknowledges that
the use of any of the work product by WSDOT or the Design-Builder is at the sole risk and
discretion of WSDOT and the Design-Builder, and it will in no way be deemed to confer liability
on the unsuccessful Proposer.
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SECTION 8 PROTESTS

8.1 Protest Procedures

This Section 8 sets forth the exclusive protest remedies available with respect to the RFP. Each
Proposer, by submitting its Proposal, expressly recognizes the limitation on its rights to protest
contained herein, expressly waives all other rights and remedies and agrees that the decision on
any protest, as provided herein, shall be final and conclusive and not subject to legal challenge
unless wholly arbitrary. These protest procedures are included in the RFP expressly in
consideration for such waiver and agreement by the Proposers. Such waiver and agreement by
each Proposer are also consideration to each other Proposer for making the same waiver and
agreement.

If a Proposer disregards, disputes or does not follow the exclusive protest remedies set forth in
the RFP, it shall indemnify, defend, protect and hold harmless WSDOT, its officers, officials,
employees, agents, representatives and consultants from and against all liabilities, expenses,
costs (including attorneys’ fees and costs), fees and damages incurred or suffered as a result.
The submission of a Proposal by a Proposer shall be deemed Proposer’s irrevocable and
unconditional agreement with such indemnification obligation.

Protests Regarding RFP Documents

Proposer may protest the terms of the RFP prior to the time for submission of Proposals on the
grounds that (a) a material provision in the RFP is ambiguous, (b) any aspect of the procurement
process described herein is contrary to legal requirements applicable to this procurement, or (c)
the RFP in whole or in part exceeds the authority of WSDOT. Protests regarding the RFP shall
be filed only after Proposer has submitted a written request for clarification prior to the
Proposal Due Date specified in Section 1.7 in an effort to remove the grounds for protest.

Protests regarding the RFP shall completely and succinctly state the grounds for protest and
shall include all factual and legal documentation in sufficient detail to establish the merits of
the protest. Evidentiary statements, if any, shall be submitted under penalty of perjury.

Protests regarding the RFP shall be filed as soon as the basis for protest is known to Proposer,
but in any event it must be actually received no later than 10 calendar days before the Proposal
due date, provided that protests regarding an addendum to the RFP shall be filed and actually
received no later than 5 calendar days after the addendum to the RFP is issued (or no later than
the Proposal Due Date, if earlier).

Protests regarding the RFP shall be filed in writing by hand delivery or courier to the Protest
Official with a copy to WSDOT’s Representative and the other Proposers. The “Protest
Official” is defined as:

Ken Walker

WSDOT Contract Ad and Award
PO Box 47360

Olympia, WA. 98504-7360
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WSDOT will distribute copies of the protest to the other Proposers and may, but need not,
request other Proposers to submit statements or arguments regarding the protest and may,
in its sole discretion, discuss the protest with the protesting Proposer. If other Proposers
are requested to submit statements or arguments, they may file a statement in support of or
in opposition to the protest within 7 calendar days of the request.

The protesting Proposer shall have the burden of proving its protest by clear and convincing
evidence. No hearing will be held on the protest unless the Protest Official or his designee
agrees to a hearing. The Protest Official or his designee will decide the protest on the basis of
the written submissions within 15 calendar days after the Protest Official receives the protest.
The Protest Official will furnish copies of the decision in writing to WSDOT’s Representative
and each Proposer. The decision shall be final and conclusive and not subject to legal
challenge unless wholly arbitrary. If necessary to address the issues raised in the protest,
WSDOT will make appropriate revisions to the RFP by issuing addenda. WSDOT may in its
sole discretion extend the Proposal Due Date.

Notwithstanding the existence of a protest, WSDOT may, in its sole discretion, continue the
procurement process or any portion thereof.

The failure of a Proposer to raise a ground for a protest regarding the RFP within the
applicable period shall constitute an unconditional waiver of the right to protest the terms of the
RFP and shall preclude consideration of that ground in any protest unless such ground was not
and could not have been known to Proposer in time to protest prior to the final date for such
protests.

Protests Regarding Responsiveness Determination or Award

A Proposer may protest any determination by WSDOT regarding lack of responsiveness or any
award made by WSDOT by filing a written notice of protest by hand delivery or courier to the
Protest Official with a copy to WSDOT’s Project Director. WSDOT will distribute copies of
the protest to the other Proposers. The notice of protest shall specifically state the grounds of
the protest.

Notice of protest of any non-responsiveness determination must be filed within 5 days after
the notification of non-responsiveness. Notice of protest of any award by WSDOT must be
filed within 5 days after WSDOT’s opening of the Price Proposals.

Within 7 days of the notice of protest, the protesting Proposer must file with the Protest
Official, with a copy to WSDOT’s Project Director and the other Proposers, a detailed
statement of the grounds, legal authorities and facts, including all documents and evidentiary
statements, in support of the protest. Evidentiary statements, if any, shall be submitted under
penalty of perjury. The protesting Proposer shall have the burden of proving its protest by clear
and convincing evidence.

Failure to file a notice of protest or a detailed statement within the applicable period shall
constitute an unconditional waiver of the right to protest the evaluation or qualification process
and decisions thereunder, other than any protest based on facts not reasonably ascertainable as
of such date.
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WSDOT’s Representative and the other Proposers may file by hand delivery or courier to the
Protest Official, with a copy to the protesting Proposer, a statement in support of or in
opposition to the protest. Other Proposers shall also deliver a copy of their statement to
WSDOT’s Representative. Such statements must be filed within 7 days after the protesting
Proposer files its detailed statement of protest.

Unless otherwise required by law, no evidentiary hearing or oral argument shall be provided,
except, in the sole discretion of the Protest Official or his designee, a hearing or argument may
be permitted if necessary for protection of the public interest or an expressed, legally
recognized interest of a Proposer or WSDOT. The Protest Official or his designee will issue a
written decision regarding the protest within 15 days after the Protest Official receives the
detailed statement of protest. Such decision shall be final and conclusive and not subject to
legal challenge unless wholly arbitrary. The Protest Official or his designee will deliver the
written decision to WSDOT’s Representative and each Proposer.

If the Protest Official or his designee concludes that Proposer filing the protest has established a
basis for protest the Protest Official or his designee will determine what remedial steps, if any,
are necessary or appropriate to address the issues raised in the protest. Such steps may
include, without limitation, withdrawing or revising the decisions, issuing a new request for
proposals or taking other appropriate actions.

8.2 Judicial Review

Any decision made by WSDOT regarding the award and execution of the Contract or
Proposal rejection shall be conclusive subject to the scope of judicial review permitted
under Washington Law. Documents requesting such review, if any, shall be timely filed in
the Superior Court of Thurston County, Washington.
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FORM A

DESIGN-BUILD PROPOSAL FORM AND SIGNATURE PAGE
Washington State Department of Transportation
Design-Build Request for Proposals
I-405, SR 520 to SR 522 Stage 1

PROPOSER:

Proposal Date:

WASHINGTON STATE DEPARTMENT OF TRANSPORTATION
Transportation Building, Room 1A23

310 Maple Park Avenue SE

Olympia, WA 98504-7360

Attention: Mr. Ken Walker

The undersigned (“Proposer”) submits this proposal (the “Proposal’) in accordance with
the Instructions to Proposers (the “ITP”) contained in the Request for Proposals (the
“RFP”) issued by Washington State Department of Transportation ("WSDOT"), dated

, for the 1-405, SR 520 to SR 522 Stage 1 Design-Build Project (the
“Project”). Initially capitalized terms not otherwise defined herein shall have the meanings
set forth in the ITP. If the Proposer is a joint venture, or LLC, the agreements,
acknowledgments, certifications and representations contained herein shall be deemed
made jointly and severally by each joint venture or LLC member.

1. In consideration for WSDOT supplying us, at our request, with the RFP
Documents and agreeing to examine and consider this Proposal, the
undersigned agrees:

to keep this Proposal open for acceptance for a minimum of 90 days after the Proposal Due
Date without any member or partner withdrawing or any other change being made in the
Proposer’s organization, unless WSDOT has agreed in its sole discretion and in writing to
such change or withdrawal; and,;

if this Proposal is accepted, to provide the Contract Bond securing the due performance of
the Design-Build Contract (the “Contract”) as stipulated in the Contract and the RFP.

2. If selected by WSDOT, Proposer agrees to (a) execute the Contract to design
and construct the Project in accordance with the Contract Documents and (b) to
provide all documents and satisfy all other requirements set forth in Section 6 of
the ITP.
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3. Enclosed herewith, and by this reference incorporated herein and made a part of
this Proposal, are the following:
e Section 1 Executive Summary & Pass/Fail Information
e Section 2 Project Management Approach
e Section 3 Vacant
e Section 4 Schedule
e Section5 Quality Management Plan
e Section 6 Environmental Compliance Plan
e Section 7 Maintenance of Traffic and Staging Plan
e Section 8 Vacant
e Section 9 Roadway
e Section 10 Vacant
e Section 11 Structures
e Section 12 Drainage
e Section 13 Pavement Design
e Section 14 Roadside Restoration and Aesthetic Treatment
e Section 15 Utilities and Third Parties
e Section 16 Price Proposal
1. Proposer acknowledges receipt, understanding, and full consideration of all RFP

Documents, other documents identified on the Project website
(www.wsdot.wa.gov) and the following Addenda and set of questions and
answers to the RFP:

[list Addenda, if applicable, and sets of questions and answers]

2. Proposer certifies that it has carefully examined and is fully familiar with the
RFP Documents and is satisfied that such provisions provide sufficient detail
regarding the Work and the other obligations of the Design-Builder under the
Contract and do not contain internal inconsistencies; that it has carefully
checked all the words, figures and statements in its Proposal; that it has
conducted such other field investigations and additional design development
which are prudent and reasonable in preparing this Proposal, including a
thorough review of all of the RFP Documents; and that it has notified WSDOT
of any deficiencies in or omissions from any RFP Documents or other
documents provided by WSDOT and of any unusual site conditions observed
prior to the date hereof.
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3. Proposer agrees that its Statement of Qualifications, as modified by this
Proposal, is incorporated into this Proposal as if fully set forth herein. Proposer
certifies that each, every, and all of the representations made by Proposer in this
Proposal are true and correct.

4, Proposer understands that WSDOT is not bound to accept the lowest priced
Proposal or any proposal.

5. Proposer further understands that all costs and expenses incurred by it in
preparing this Proposal and participating in the RFP process will be borne solely
by the Proposer, except to the extent that the Proposer receives the Stipend as
provided for in the RFP.

6. Proposer agrees that WSDOT will not be responsible for any errors, omissions,
inaccuracies, or incomplete statements in this Proposal.

7. This Proposal shall be governed by and construed in all respects according to
the laws of the State of Washington.

The undersigned affirms that the information provided herein is true and accurate and that
any misrepresentations are made under penalty of perjury.

Dated , 2005 Proposer

[Insert name of the Proposer, identify the type of organization and state or country of
organization, and if the Proposer is a joint venture provide signature blocks for each joint
venture member.]

[Insert appropriate signature block from following page.]
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1. Sample signature block for corporation or limited liability company:

[Insert the Proposer’s name]

By:

Print Name:

Title:

2. Sample signature block for partnership or joint venture:

[Insert the Proposer’s name]
By: [Insert general partner’s or member’s name]

Print Name:

Title:

By:

Print Name:

Title:

[Add signatures of additional general partners or members as appropriate. If Proposer is
a joint venture, all joint venture members must individually execute this document.]

3. Sample signature block for attorney in fact:

[Insert the Proposer’s name]

By:

Print Name:

Attorney in Fact

DRAFT REP INSTRUCTIONS TO PROPOSERS
MARCH 22, 2005 PAGE 50 OF 70




WASHINGTON STATE DEPARTMENT OF TRANSPORTATION — [-405, SR 520 TO SR 522 STAGE 1

FORM B-1
PRICE PROPOSAL

Washington State Department of Transportation
Design-Build Request for Proposals
I-405, SR 520 to SR 522 Stage 1

ITEM/
LINE NO. DESCRIPTION UNIT ITEM TOTAL
1 Proposal Price — Total for Design-Build Work Lump Sum
2 Credit/Debit Minor Changes CALC
3 Non-Specification Material Price Adjustment CALC
4 Non-Specification Material Compaction Price Adjustment CALC
5 Payment and Incentive Award CALC
Incentive - Quality/Workmanship
Incentive - Environmental Compliance
Incentive - Maintenance of Traffic/Work Zone Traffic Control
Incentive/Disincentive for Pavement Smoothness
TIME

Calendar Days Bid =
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FORM B-2

MILESTONE COMPLETION DEADLINES

Name of Proposer

Milestones Milestone Completion Deadlines
Proposed Duration
(Calendar Days from NTP)

a) NB Auxiliary Lane Open to Traffic a)

between NE 85™ Street and NE 116"

Street
b) SB Auxiliary Lane Open to Traffic b)

between NE 116™ Street and NE 85"

Street
c) Final Configuration Open to Traffic® c)
d) Substantial Completion d)
e) Other milestones (if proposed) e)

Notes:

1) Final Configuration Open to Traffic is achieved when only the final wearing
coarse, final striping and incidental work remain for Substantial Completion.
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FORM C-1

IDENTIFICATION OF PROPOSER, GUARANTORS,
MAJOR PARTICIPANTS, EARTHWORK SUBCONTRACTORS, STRUCTURES
SUBCONTRACTORS AND EACH SUBCONSULTANT AND SUBCONTRACTOR
PERFORMING 20% OR MORE OF THE DESIGN-BUILD WORK.

Washington State Department of Transportation
Design-Build Request for Proposals

1-405, SR 520 to SR 522 Stage 1

NAME OF
ENTITY AND
CONTACT
INFORMATION
(address,
representative,
phone, fax, e-mail)

ROLE IN
ORGANIZATION
(e.g., Design-
Builder, Equity
Owner in Proposer,
Guarantor, Other
Major Participant
or Subcontractor

State of
Washington
Contractor
License and

License Limit
(attach copies)

Description of Work/Services

The undersigned hereby certifies that the above information is true and correct and that the

Proposer has not entered into any substantive negotiations with any entity that falls within the
definition of “Major Participant” resulting in an agreement to enter into any Subcontracts with
respect to the Project, except for those listed above.

I declare under penalty of perjury under the laws of the State of Washington that the foregoing
declaration is true and correct.

DRAFT RFP
MARCH 22, 2005

PAGE 53 OF 70

INSTRUCTIONS TO PROPOSERS




WASHINGTON STATE DEPARTMENT OF TRANSPORTATION — [-405, SR 520 TO SR 522 STAGE 1

STATE OF )
) SS:
COUNTY OF )
The undersigned, being first duly sworn, deposes and says that is the
of and
is the of , Which entity(ies) are
the of , the Proposer identified in

the foregoing Proposal, and that the answers to the foregoing questions and all other statements
therein are true and correct.

Signature:

Printed Name:

Title:
Subscribed and sworn to before me this day of , 2005

Notary Public in and for said County and State
[Seal]

My commission expires:
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7_ Washington State
" Department of Transportation
FORM F

Proposal Bond
KNOW ALL MEN BY THESE PRESENTS, That we,

of as principal, and the

a corporation duly organized under the laws of the State of Washington, and authorized to
do business in the State of Washington, as surety, are held and firmly bound unto the State
of Washington in the full and penal sum of 5% of the total amount of the bid proposal of
said principal for the work hereinafter described, for the payment of which, well and truly
to be made, we bind our heirs, executors, administrators and assigns, and successors and
assigns, firmly by these presents.

The condition of this bond is such, that whereas the principal herein is herewith
submitting his or its sealed proposal for the following highway construction, to wit:

said bid and proposal, by reference thereto, being made a part hereof.

NOW, THEREFORE, if the said proposal bid by said principal be accepted, and
the contract be awarded to said principal, and if said principal shall duly make and enter
into and execute said contract and shall furnish bond as required by the Department of
Transportation within a period of 20 days from and after said award, exclusive of the day
of such award, then this obligation shall be null and void, otherwise it shall remain and be
in full force and effect.

IN TESTIMONY WHEREOF, The principal and surety have caused these presents to be signed

and sealed this day of ,

(Principal)

(Surety)

(Attorney-in-fact)
DOT Form 272-001 EF Revised 12/97
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FORM K
FORM OF GUARANTY
Washington State Department of Transportation

Design-Build Request for Proposals
I-405, SR 520 to SR 522 Stage 1

THIS GUARANTY (this “Guaranty”) is made as of , by

a (“Guarantor”), in favor of the

WASHINGTON DEPARTMENT OF TRANSPORTATION (“WSDOT”).

RECITALS
(“Design-Builder”), and WSDOT are parties to that certain Design-
Build Contract dated (the “Contract”) pursuant to which the Design-Builder

has agreed to design and construct the Project. Initially capitalized terms used herein
without definition will have the meaning given such terms in the Contract.

To induce WSDOT to (i) enter into the Contract; and (ii) consummate the
transactions contemplated thereby, Guarantor has agreed to enter into this Guaranty.

Design-Builder is a [describe relationship with Guarantor]. The
execution of the Contract by WSDOT and the consummation of the transactions
contemplated thereby will materially benefit Guarantor. Without this Guaranty,
WSDOT would not have entered into the Contract with Design-Builder. Therefore,
in consideration of WSDOT’s execution of the Contract and consummation of the
transactions contemplated thereby, Guarantor has agreed to execute this Guaranty.

NOW, THEREFORE, in consideration of the foregoing Recitals, and for other good and

valuable consideration, the receipt and sufficiency of which are hereby acknowledged, Guarantor
agrees as follows:

1.

Guaranty. Guarantor guarantees to WSDOT and its successors and assigns the full
and prompt payment and performance when due of all of the obligations of the
Design-Builder arising out of, in connection with, under or related to (a) the Contract
as amended or supplemented (and the documents executed or to be executed in
connection therewith), and (b) each and every other document and agreement
executed by the Design-Builder in connection with the consummation of the
transactions contemplated by the Contract (the documents described in clauses (a)-(b)
shall collectively be referred to herein as the “Project Documents”). The obligations
guaranteed pursuant to this Guaranty are collectively referred to herein as the
“Guaranteed Obligations.”

Unconditional Obligations. This Guaranty is a guaranty of payment and
performance and not of collection and is an absolute, unconditional, and irrevocable
guarantee of the full and prompt payment and performance when due of all of the
Guaranteed Obligations, whether or not from time to time reduced or extinguished or
hereafter increased or incurred, whether or not recovery may be, or hereafter may
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become, barred by any statute of limitations or otherwise, and whether or not
enforceable against the Design-Builder. If any payment made by the Design-Builder
or any other Person and applied to the Guaranteed Obligations is at any time
annulled, set aside, rescinded, invalidated, declared to be fraudulent or preferential, or
otherwise required to be repaid or refunded, then, to the extent of such payment or
repayment, the liability of Guarantor will be and remain in full force and effect as
fully as if such payment had never been made. Guarantor covenants that this
Guaranty will not be fulfilled or discharged, except by the complete payment and
performance of the Guaranteed Obligations, whether by the primary obligor or
Guarantor under this Guaranty. Without limiting the generality of the foregoing,
Guarantor’s obligations hereunder will not be released, discharged, or otherwise
affected by (a) any change in the Project Documents or the obligations thereunder, or
any insolvency, bankruptcy, or similar proceeding affecting the Design-Builder,
Guarantor, or their respective assets, and (b) the existence of any claim or set-off
which the Design-Builder has or Guarantor may have against WSDOT, whether in
connection with this Guaranty or any unrelated transaction, provided that nothing in
this Guaranty will be deemed a waiver by Guarantor of any claim or prevent the
assertion of any claim by separate suit. This Guaranty will in all respects be a
continuing, absolute, and unconditional guaranty irrespective of the genuineness,
validity, regularity, or enforceability of the Guaranteed Obligations or any part
thereof or any instrument or agreement evidencing any of the Guaranteed Obligations
or relating thereto, or the existence, validity, enforceability, perfection, or extent of
any collateral therefore or any other circumstances relating to the Guaranteed
Obligations which might otherwise constitute a defense to the Guaranteed Obligations
of this Guaranty.

3. Independent Obligations. Guarantor agrees that the Guaranteed Obligations are
independent of the obligations of the Design-Builder and if any default occurs
hereunder, a separate action or actions may be brought and prosecuted against
Guarantor whether or not the Design-Builder is joined therein. WSDOT may
maintain successive actions for other defaults of Guarantor. WSDOT’s rights
hereunder will not be exhausted by the exercise of any of its rights or remedies or by
any such action or by any number of successive actions until and unless all
Guaranteed Obligations have been paid and fully performed.

a. Guarantor agrees that WSDOT may enforce this Guaranty, at any time and from
time to time, without the necessity of resorting to or exhausting any security or
collateral and without the necessity of proceeding against the Design-Builder.
Guarantor hereby waives the right to require WSDOT to proceed against the
Design-Builder, to exercise any right or remedy under any of the Project
Documents or to pursue any other remedy or to enforce any other right.

b. Guarantor will continue to be subject to this Guaranty notwithstanding: (i) any
modification, agreement, or stipulation between the Design-Builder and WSDOT
or their respective successors and assigns, with respect to any of the Project
Documents or the Guaranteed Obligations; (ii) any waiver of or failure to enforce
any of the terms, covenants, or conditions contained in any of the Project
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Documents or any modification thereof; (iii) any release of the Design-Builder
from any liability with respect to any of the Project Documents; or (iv) any
release or subordination of any collateral then held by WSDOT as security for the
performance by the Design-Builder of the Guaranteed Obligations.

c. The Guaranteed Obligations are not conditional or contingent upon the
genuineness, validity, regularity, or enforceability of any of the Project
Documents or the pursuit by WSDOT of any remedies which WSDOT either now
has or may hereafter have with respect thereto under any of the Project
Documents.

4, Liability of Guarantor

a. WSDOT may enforce this Guaranty upon the occurrence of a breach by the
Design-Builder of any of the Guaranteed Obligations, notwithstanding the
existence of any dispute between WSDOT and the Design-Builder with respect to
the existence of such a breach.

Guarantor’s performance of some, but not all, of the Guaranteed Obligations will in no way
limit, affect, modify, or abridge Guarantor’s liability for those Guaranteed Obligations that have
not been performed.

WSDOT, upon such terms as it deems appropriate, without notice or demand and without
affecting the validity or enforceability of this Guaranty or giving rise to any reduction, limitation,
impairment, discharge, or termination of Guarantor’s liability hereunder, from time to time may
(i) with respect to the financial obligations of the Design-Builder, renew, extend, accelerate,
increase the rate of interest on, or otherwise change the time, place, manner, or terms of payment
of such financial obligations that are Guaranteed Obligations, and/or subordinate the payment of
the same to the payment of any other obligations; (ii) settle, compromise, release or discharge, or
accept or refuse any offer of performance with respect to, or substitutions for, the Guaranteed
Obligations or any agreement relating thereto; (iii) request and accept other guarantees of the
Guaranteed Obligations and take and hold security for the payment and performance of this
Guaranty or the Guaranteed Obligations; (iv) release, surrender, exchange, substitute,
compromise, settle, rescind, waive, alter, subordinate, or modify, with or without consideration,
any security for performance of the Guaranteed Obligations, any other guarantees of the
Guaranteed Obligations, or any other obligation of any Person with respect to the Guaranteed
Obligations; (v) enforce and apply any security hereafter held by or for the benefit of WSDOT in
respect of this Guaranty or the Guaranteed Obligations and direct the order or manner of sale
thereof, or exercise any other right or remedy that WSDOT may have against any such security,
as WSDOT in its discretion may determine; and (vi) exercise any other rights available to it
under the Project Documents.

This Guaranty and the obligations of Guarantor hereunder will be valid and enforceable and will
not be subject to any reduction, limitation, impairment, discharge, or termination for any reason
(other than indefeasible performance in full of the Guaranteed Obligations), including without
limitation the occurrence of any of the following, whether or not Guarantor will have had notice
or knowledge of any of them: (i) any failure or omission to assert or enforce or agreement or
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election not to assert or enforce, or the stay or enjoining, by order of court, by operation of law or
otherwise, of the exercise or enforcement of, any claim or demand or any right, power, or
remedy (whether arising under the Project Documents, at law, in equity, or otherwise) with
respect to the Guaranteed Obligations or any agreement or instrument relating thereto; (ii) any
rescission, waiver, amendment, or modification of, or any consent to departure from, any of the
terms or provisions (including without limitation provisions relating to events of default) of the
Project Documents or any agreement or instrument executed pursuant thereto; (iii) WSDOT’s
consent to the change, reorganization, or termination of the corporate structure or existence of
the Design-Builder; (iv) any defenses, set-offs, or counterclaims that the Design-Builder may
allege or assert against WSDOT in respect of the Guaranteed Obligations, including but not
limited to failure of consideration, breach of warranty, payment, statute of frauds, accord and
satisfaction, and usury; and (v) any other act or thing or omission, or delay to do any other act or
thing, which may or might in any manner or to any extent vary the risk of Guarantor as an
obligor in respect of the Guaranteed Obligations.

5. Waivers. To the fullest extent permitted by law, Guarantor hereby waives and agrees
not to assert or take advantage of: (a) any right to require WSDOT to proceed against
the Design-Builder or any other Person or to proceed against or exhaust any security
held by WSDOT at any time or to pursue any right or remedy under any of the
Project Documents or any other remedy in WSDOT’s power before proceeding
against Guarantor; (b) any defense that may arise by reason of the incapacity, lack of
WSDOT, death or disability of, or revocation hereof by Guarantor, the Design-
Builder, or any other Person or the failure of WSDOT to file or enforce a claim
against the estate (either in administration, bankruptcy, or any other proceeding) of
any such Person; (c) any defense that may arise by reason of any presentment,
demand for payment or performance or otherwise, protest or notice of any other kind
or lack thereof; (d) any right or defense arising out of an election of remedies by
WSDOT even though the election of remedies, such as non-judicial foreclosure with
respect to any security for the Guaranteed Obligations, has destroyed the Guarantor’s
rights of subrogation and reimbursement against the Design-Builder by the operation
of law or otherwise; (e) all notices to Guarantor, to the Design-Builder, or to any
other Person, including, but not limited to, notices of the acceptance of this Guaranty
or the creation, renewal, extension, modification, accrual of any of the obligations of
the Design-Builder under any of the Project Documents, or of default in the payment
or performance of any such obligations, enforcement of any right or remedy with
respect thereto, or notice of any other matters relating thereto; (f) any requirements of
diligence or promptness on the part of WSDOT; (g) any defense arising out of the
lack of validity or the unenforceability of the Guaranteed Obligations or any
agreement or instrument relating thereto or by reason of the cessation of the liability
of the Design-Builder or any other Person from any cause other than indefeasible
performance in full of the Guaranteed Obligations; (h) any defense based upon any
statute or rule of law which provides that the obligation of a surety must be neither
larger in amount nor in other respects more burdensome than that of the principal or
which reduces a surety’s or guarantor’s obligation in proportion to the principal
obligation; (i) any defense based upon any act or omission of WSDOT which directly
or indirectly results in or aids the discharge or release of the Design-Builder,
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Guarantor, or any security given or held by WSDOT in connection with the
Guaranteed Obligations; and (j) any and all suretyship defenses under applicable law.

6. Waiver of Subrogation and Rights of Reimbursement; Subordination. Until the
Guaranteed Obligations have been indefeasibly paid in full, Guarantor waives any
claim, right, or remedy which it may now have or may hereafter acquire against the
Design-Builder that arises from the performance of Guarantor hereunder, including,
without limitation, any claim, right, or remedy of subrogation, reimbursement,
exoneration, contribution, or indemnification, or participation in any claim, right, or
remedy of WSDOT against the Design-Builder, or any other security or collateral that
WSDOT now has or hereafter acquires, whether or not such claim, right, or remedy
arises in equity, under contract, by statute, under common law or otherwise. All
existing or future indebtedness of Design-Builder or any shareholders, partners,
members, or joint venturers of Design-Builder to Guarantor is subordinated to all of
the Guaranteed Obligations. Whenever and for so long as the Design-Builder shall be
in default in the performance of a Guaranteed Obligation, no payments with respect to
any such indebtedness shall be made by Design-Builder or any shareholders, partners,
members, or joint venturers of Design-Builder to Guarantor without the prior written
consent of WSDOT. Any payment by Design-Builder or any shareholders, partners,
members, or joint venturers of Design-Builder to Guarantor in violation of this
provision shall be deemed to have been received by Guarantor as trustee for WSDOT.

7. Cumulative Rights. All rights, powers, and remedies of WSDOT hereunder will be
in addition to and not in lieu of all other rights, powers, and remedies given to
WSDOT, whether at law, in equity or otherwise.

8. Representations and Warranties. Guarantor represents and warrants that:

a. itisa duly [organized][formed], validly existing, and in good
standing under the laws of the State of X

b. it has all requisite [corporate][partnership][limited liability company] power and
WSDOT to execute, deliver and perform this Guaranty;

c. the execution, delivery, and performance by Guarantor of this Guaranty have been
duly authorized by all necessary corporate action on the part of Guarantor;

d. this Guaranty has been duly executed and delivered and constitutes the legal,
valid, and binding obligation of Guarantor, enforceable against Guarantor in
accordance with its terms;

e. neither the execution nor delivery of this Guaranty nor compliance with or
fulfillment of the terms, conditions, and provisions hereof, will conflict with,
result in a material breach or violation of the terms, conditions, or provisions of,
or constitute a material default, an event of default, or an event creating rights of
acceleration, termination, or cancellation, or a loss of rights under (1) [the
certificate of incorporation or by-laws][certificate of limited partnership or
partnership agreement][certificate of formation or limited liability company

DRAFT REP INSTRUCTIONS TO PROPOSERS
MARCH 22, 2005 PAGE 60 OF 70




WASHINGTON STATE DEPARTMENT OF TRANSPORTATION — [-405, SR 520 TO SR 522 STAGE 1

agreement] of Guarantor; (2) any judgment, decree, order, contract, agreement,
indenture, instrument, note, mortgage, lease, governmental permit, or other
authorization, right restriction, or obligation to which Guarantor is a party or any
of its property is subject or by which Guarantor is bound; or (3) any federal, state,
or local law, statute, ordinance, rule, or regulation applicable to Guarantor;

f. it now has and will continue to have full and complete access to any and all
information concerning the transactions contemplated by the Project Documents
or referred to therein, the financial status of the Design-Builder and the ability of
the Design-Builder to pay and perform the Guaranteed Obligations;

g. it has reviewed and approved copies of the Project Documents and is fully
informed of the remedies WSDOT may pursue, with or without notice to the
Design-Builder or any other Person, in the event of default of any of the
Guaranteed Obligations;

h. it has made and so long as the Guaranteed Obligations (or any portion thereof)
remain unsatisfied, it will make its own credit analysis of the Design-Builder and
will keep itself fully informed as to all aspects of the financial condition of the
Design-Builder, the performance of the Guaranteed Obligations of all
circumstances bearing upon the risk of nonpayment or nonperformance of the
Guaranteed Obligations. Guarantor hereby waives and relinquishes any duty on
the part of WSDOT to disclose any matter, fact, or thing relating to the business,
operations, or conditions of the Design-Builder now known or hereafter known by
WSDOT;

i. no consent, authorization, approval, order, license, certificate, or permit or act of
or from, or declaration or filing with, any governmental WSDOT or any party to
any contract, agreement, instrument, lease, or license to which Guarantor is a
party or by which Guarantor is bound, is required for the execution, delivery, or
compliance with the terms hereof by Guarantor, except as have been obtained
prior to the date hereof; and

j. there is no pending or, to the best of its knowledge, threatened action, suit,
proceeding, arbitration, litigation, or investigation of or before any Governmental
Person which challenges the validity or enforceability of this Guaranty.

9. Governing Law. The validity, interpretation, and effect of this Guaranty are
governed by and will be construed in accordance with the laws of the State of
Washington applicable to contracts made and performed in such State and without
regard to conflicts of law doctrines except to the extent that certain matters are pre-
empted by Federal law or are governed by the law of the jurisdiction of organization
of the respective parties.

10. Entire Document. This Guaranty contains the entire agreement of Guarantor with
respect to the transactions contemplated hereby, and supersedes all negotiations,
representations, warranties, commitments, offers, contracts, and writings prior to the
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date hereof, written or oral, with respect to the subject matter hereof. No waiver,
modification, or amendment of any provision of this Guaranty is effective unless
made in writing and duly signed by WSDOT referring specifically to this Guaranty,
and then only to the specific purpose, extent, and interest so provided.

11.  Severability. If any provision of this Guaranty is determined to be unenforceable for
any reason by a court of competent jurisdiction, it will be adjusted rather than voided,
to achieve the intent of the parties, and all of the provisions not deemed
unenforceable will be deemed valid and enforceable to the greatest extent possible.

12. Notices. Any communication, notice, or demand of any kind whatsoever under this
Guaranty shall be in writing and delivered by personal service (including express or
courier service), by electronic communication, whether by telex, telegram, or
telecopying (if confirmed in writing sent by registered or certified mail, postage
prepaid, return receipt requested), or by registered or certified mail, postage prepaid,
return receipt requested, addressed as follows:

If to WSDOT:

Attn:

Telephone:

Facsimile:

If to Guarantor:

Attn:

Telephone:

Facsimile:

Either Guarantor or WSDOT may from time to time change its address for the purpose of notices
by a similar notice specifying a new address, but no such change is effective until it is actually
received by the party sought to be charged with its contents.

All notices and other communications required or permitted under this Guaranty which are
addressed as provided in this Section 12 are effective upon delivery, if delivered personally or by
overnight mail, and, are effective 5 days following deposit in the United States mail, postage
prepaid if delivered by mail.

13. Captions. The captions of the various Sections of this Guaranty have been inserted
only for convenience of reference and do not modify, explain, enlarge, or restrict any
of the provisions of this Guaranty.
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14. Construction of Guaranty. Ambiguities or uncertainties in the wording of this
Guaranty will not be construed for or against any party, but will be construed in the
manner that most accurately reflects the parties’ intent as of the date hereof.

15.  No Waiver. Any forbearance or failure to exercise, and any delay by WSDOT in
exercising, any right, power, or remedy hereunder will not impair any such right,
power, or remedy or be construed to be a waiver thereof, nor will it preclude the
further exercise of any such right, power, or remedy.

16.  Bankruptcy. Reinstatement of Guaranty. The obligations of Guarantor under this
Guaranty will not be reduced, limited, impaired, discharged, deferred, suspended, or
terminated by any proceeding, voluntary or involuntary, involving the bankruptcy,
insolvency, receivership, reorganization, liquidation, or arrangement of the Design-
Builder or by any defense which the Design-Builder may have by reason of the order,
decree, or decision of any court or administrative body resulting from any such
proceeding. WSDOT is not obligated to file any claim relating to the Guaranteed
Obligations if the Design-Builder becomes subject to a bankruptcy, reorganization, or
similar proceeding and the failure of WSDOT to so file will not affect Guarantor’s
obligations under this Guaranty.

17.  Attorneys’ Fees. Guarantor agrees to pay to WSDOT without demand reasonable
attorneys' fees and all costs and other expenses (including such fees and costs of
litigation, arbitration, and bankruptcy, and including appeals) incurred by WSDOT in
enforcing, collecting, or compromising any Guaranteed Obligation or enforcing or
collecting this Guaranty against Guarantor or in attempting to do any or all of the
foregoing.

18. Consent To Jurisdiction. Guarantor and WSDOT agree that any action or
proceeding to resolve a dispute between Guarantor and WSDOT concerning the
interpretation, application or enforcement of the terms of this Guaranty may only be
brought in the Superior Court of Thurston County, Washington pursuant to
Washington Law. Guarantor and the WSDOT accepts for itself and in connection
with ITS properties, generally and unconditionally, the jurisdiction of the aforesaid
Court and waives any defense of forum non conveniens. If not a resident of the State
of Washington, Guarantor must appoint and maintain an agent for service of process
in the State of Washington.
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IN WITNESS WHEREOF, Guarantor has executed this Guaranty as of the date first
written above.

at

By:

Name:

Title:

By:

Name:

Title:
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FORM L

UTILITY CERTIFICATION
(To be signed by authorized signatory(ies) of Proposer)

The undersigned certifies by signing and submitting this Proposal, to the best of his or her
knowledge and belief, that the Proposal Price does not contain any monies, funds, costs and/or
amounts of any kind or nature for the payment of relocation of public or private utilities that are
located in WSDOT right-of-way pursuant to franchise or permit. This certification does not
apply in the case of a franchise or permit which contains a specifically designated right of
reimbursement to the Utility Owner for utility relocation.

Proposal documents that serve as a basis for the Proposal Price shall be subject to the Audit
requirements of Section 1-09.12 of the Contract General Provisions.

A Proposal that does not include this certificate will be considered non-responsive.

The undersigned shall require that the language of this certificate be in all lower tier contracts
including but not limited to contracts with Subcontractors, vendors, and suppliers.

I hereby declare under penalty of perjury under the laws of the State of Washington that the
foregoing is true and correct.

Date:

Signature:

Proposer's Name:

Title:
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FORM M

STIPEND AGREEMENT

1-405, SR 520 to SR 522 Stage 1
Design-Build Request for Proposals
Washington State Department of Transportation Project

THIS STIPEND AGREEMENT (this “Agreement”) is made and entered into as of this

, 2005, by and between the Washington State Department of

Transportation (“Department”), ,a

, (“Proposer”), with reference to the following facts:

Proposer is one of the entities pre-qualified to submit Proposals for the 1-405, SR 520
to SR 522 Stage 1 Design-Build Project (the “Project”), and wishes to submit a
Proposal in response to the Request for Proposals for the Project (the “RFP”) issued
by the Department.

The RFP requires each Proposer to execute and deliver a Stipend Agreement to the
Department by the date specified in the RFP, as a condition to the Department’s
obligation to pay a stipend to the Proposer.

NOW, THEREFORE, in consideration of the mutual covenants and agreements hereinafter set
forth and other good and valuable consideration, the receipt and adequacy of which are hereby
acknowledged, the parties hereby agree as follows:

1.

Services and Performance. Department hereby retains Proposer to prepare a
responsive Proposal in response to the RFP. A “responsive” Proposal means a
Proposal submitted by a qualified Proposer, which conforms in all material respects
to the requirements of the RFP, as determined by Department, and is timely received
by Department.

Subject to the provisions of the RFP Documents regarding ownership of EPDs, all
work performed by Proposer and its team members pursuant to this Agreement shall
be considered work for hire, and the products of such work shall become the property
of Department without restriction or limitation on their use. Neither Proposer nor any
of its team members shall copyright any of the material developed under this
Agreement.

Capitalized terms used but not otherwise defined herein shall have the meanings set
forth in the RFP.

Term. Unless otherwise provided herein, the provisions of this Agreement shall
remain in full force and effect until execution of the Contract or until one year from
the date of the execution of this Agreement, whichever occurs first. Services are
authorized to commence effective upon the execution date of this Agreement and
Proposal, and they are due by the dates set forth in the RFP.
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3. Compensation and Payment.

a. Compensation payable to Proposer for the services described herein shall be in the
amount of $100,000.

b. If Department awards the Contract to Proposer, Proposer will not be entitled to
compensation hereunder.

c. Payment will be owing hereunder only after receipt and approval of goods and
services, and will be made within 45 days after award of the Contract or the
decision not to award a contract, but not sooner than July 1, 2005, after receipt of
a proper invoice submitted to Department under this paragraph 3(c). The invoice
must be accompanied by a letter stating that the Proposer agrees with the terms of
this agreement. Such invoice may not be submitted until one business day after
the earlier to occur of (i) award of the Contract, (ii) cancellation of the
procurement, or (iii) expiration of the time period for award stated in the RFP, as
the same may have been extended by Department pursuant to the terms of the
RFP. Department will advise Proposer when said Contract is executed.

d. This Agreement involves the submission of a Proposal by Proposer that must be
received by the due date set forth in the RFP and determined responsive by
Department as a condition of payment.

4. Indemnities.

a. Subject to the limitations contained in Section 5.2, Proposer shall indemnify,
protect and hold harmless Department and its directors, officers, employees and
contractors from, and Proposer shall defend at its own expense, all claims, costs,
expenses, liabilities, demands, or suits at law or equity of, by or in favor of or
awarded to any third party arising in whole or in part from the negligence or
willful misconduct of Proposer or any of its agents, officers, employees,
representatives or subcontractors or breach of any of Proposer’s obligations under
this Agreement.

b. This indemnity shall not apply with respect to any claims, demands or suits
arising from use of the work product by Proposer or its contractors. Furthermore,
if any claim or suit is caused by or results from the concurrent negligence of
Proposer or its agents, officers, employees or representatives, this indemnity
provision shall be enforceable only to the extent of Proposer’s negligence or the
negligence of Proposer’s agents, officers, employees, representatives or
subcontractors.

5. Compliance with Laws.
a. Proposer acknowledges that all written correspondence, exhibits, photographs,

reports, printed material, tapes, electronic disks, and other graphic and visual aids
submitted to Department during this procurement process, excluding only the
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EPDs, are, upon their receipt by Department, the property of Department and are
subject to the Washington Public Records Act.

Proposer shall comply with all federal, state, and local laws, ordinances, rules,
and regulations applicable to the work, and shall not discriminate on the grounds
of race, color, religion, sex, national origin, age, or disability in the performance
of work under this Agreement.

Proposer covenants and agrees that it and its employees shall be bound by the
standards of conduct provided in applicable laws, ordinances, rules, and
regulations as they relate to work performed under this Agreement. Proposer
agrees to incorporate the provisions of this paragraph in any subcontract into
which it might enter with reference to the work performed pursuant to this
Agreement.

6. Early Termination.

This Agreement may be terminated by Department in whole or in part at any time
termination is in the interest of Department. No payment will be owing by
Department in the event of any such termination, except as provided in paragraph 3(a)
above.

7. Assignment.

Proposer shall not assign this Agreement without Department’s prior written consent.
Any assignment of this Agreement without such consent shall be null and void.

8. Miscellaneous.

a.

Proposer and Department agree that Proposer, its team members, and their
respective employees are not agents of Department as a result of this Agreement.

All words used herein in the singular form shall extend to and include the plural.
All words used in the plural form shall extend and include the singular. All words
used in any gender shall extend to and include all genders.

This Agreement, together with the RFP, embodies the entire agreement of the
parties with respect to the subject matter hereof. There are no promises, terms,
conditions, or obligations other than those contained herein or in the RFP, and this
Agreement shall supersede all previous communications, representation, or
agreements, either verbal or written, between the parties hereto.

It is understood and agreed by the parties hereto that if any part, term, or
provision of this Agreement is by the courts held to be illegal or in conflict with
any law of the State of Washington, the validity of the remaining portions or
provisions shall not be affected, and the rights and obligations of the parties shall
be construed and enforced as if the Agreement did not contain the particular part,
term, or provisions to be invalid.
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e. This Agreement shall be governed by and construed in accordance with the laws
of the State of Washington.

IN WITNESS WHEREOF, this Agreement has been executed and delivered as of the day and
year first above written.

WASHINGTON STATE DEPARTMENT OF
TRANSPORTATION

By:
Name:
Title:

[insert Proposer’s name]

By:
Name:
Title:
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WSDOT FORM 271-015

SUBCONTRACTOR LIST
Prepared in compliance with RCW 39.30.060

TO BE SUBMITTED WITH THE BID PROPOSAL

Project Name

Failure to list subcontractors who are proposed to perform the work of heating, ventilation and air
conditioning, plumbing, as described in chapter 18.106 RCW, and electrical as described in chapter 19.28
RCW will result in your bid being non-responsive and therefore void.

Subcontractor(s) that are proposed to perform the work of heating, ventilation and air conditioning, plumbing, as
described in chapter 18.106 RCW, and electrical as described in chapter 19.28 RCW must be listed below. The
work to be performed is to be listed below the subcontractor(s) name.

If no subcontractor is listed below, the bidder acknowledges that it does not intend to use any subcontractor to
perform those items of work.

Subcontractor Name

Work to be performed

Subcontractor Name

Work to be performed

Subcontractor Name

Work to be performed

Subcontractor Name

Work to be performed

* Bidder’s are notified that is the opinion of the enforcement agency that PVC or metal conduit, junction boxes, etc,
are considered electrical equipment and must be installed by a licensed electrical contractor, even if the installation
is for future use and no wiring of current is connected during the project.

A licensed electrical contractor must be listed to perform the work.

Sublist revision 6/99DOT
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